
 

 

 

 

 

 

NATIONAL CENTER OF EXCELLENCE  

SPECIAL PROJECTS & INFRASTRUCTURE 

2nd FLOOR, CWG SECRETARIAT 

JAWAHARLAL NEHRU STADIUM 

PRAGATI VIHAR 

NEW DELHI – 110003 
 

Bid reference No.: AIFF/SPI/NCE/RFP/(002) 

 

INVITATION OF BIDS FOR (BOUNDARY WALL & ALLIED WORKS) 

 
1. The All India Football Federation invites bid for the Construction of Boundary Wall & Allied 

Works (Phase 1) for National Center of Excellence in Football, New Town, Kolkata, West 

Bengal, India.  

 

2. Critical Date Sheet 

Published Date 27th October 2018 10:00 HRS  

Bid Document Download 27th October 2018 10:00 HRS  

Clarification Start Date 27th October 2018 10:00 HRS  

Clarification End Date 05th  November 2018 17:00 HRS  

Bid Submission Start Date 27th October 2018 12:00 HRS  

Bid Submission End Date 19th November 2018 15:00 HRS  

Bid Opening Date 21st November 2018 11:00 HRS  

Project Duration 135 Days(incl. monsoon season) 

 

3. Bidders shall ensure that their Bids, complete in all respect should be submitted online before 

the closing date and time as indicated in the critical date sheet above on the e-mail id provided. 

 

4. Bids shall be submitted online only at tenders.nce@the-aiff.com and submit hard copies as 

per the instructions given in the document.  Tenderers/Bidders are advised to follow the 

instructions provided in the ‘Instructions to the Bidder/Tenderer’ for the e-submission of the 

bids online on the email id provided. 

 

mailto:specialprojects@the-aiff.com


5. Tenderer who has downloaded the tender from the AIFF website www.the-aiff.com shall not 

tamper/modify the tender form including downloaded price bid template in any manner. 

In case if the same is found to be tempered/ modified in any manner, tender will be completely 

rejected and EMD/Bid Security would be forfeited. 

 

6. Intending tenderers are advised to visit again AIFF website www.the-aiff.com at least 3 days 

prior to closing date of submission of tender for any corrigendum / addendum/ amendment. 

 

 

 

 

 

Roma Khanna 

Director 

Special Projects & Infrastructure 

All India Football Federation  

http://www.the-aiff.com/
http://www.the-aiff.com/
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DISCLAIMER 

 

1. This Request for Proposals document (“RFP”) is being published to enable interested 

applicants (“Bidders”) to participate in the Selection Process of contractors or service providers 

who are competent and eligible for undertaking as per the brief particulars of scope, work for 

“The Construction of Boundary Wall & Allied Works (Phase 1) for National Center of 

Excellence, New Town, Kolkata, West Bengal, India.” 

 

2. The information contained in this RFP or subsequently provided to Bidders, whether verbally 

or in documentary or any other form by or on behalf of the Authority or any of its employees, 

consultants or advisers, is provided to Bidders on the terms and conditions set out in this RFP 

and such other terms and conditions subject to which such information is or may be provided. 

 

3. This RFP is not an agreement and is neither an offer nor invitation by the Authority to the 

prospective Bidders or any other person. The purpose of this RFP is to provide interested parties 

with information that may be useful to them in the formulation of their Proposals (“Bid”) 

pursuant to this RFP. This RFP includes statements, which reflect various assumptions and 

assessments arrived at by the Authority in relation to the Services. Such assumptions, 

assessments and statements do not purport to contain all the information that each Bidder may 

require. This RFP may not be appropriate for all persons, and it is not possible for the Authority, 

its employees or consultants or advisers to consider the objectives, expertise and particular 

needs of each party who reads or uses this RFP. The assumptions, assessments, statements and 

information contained in this RFP, may not be complete, accurate, adequate or correct. Each 

Bidder should, therefore, conduct its own investigations and analysis and should check the 

accuracy, adequacy, correctness, reliability and completeness of the assumptions, assessments 

and information contained in this RFP and obtain independent advice from appropriate sources. 

 

4. Information provided in this RFP to the Bidders is on a wide range of matters, some of which 

depends upon interpretation of law. The information given is not an exhaustive account of 

statutory requirements and should not be regarded as a complete or authoritative statement of 

law. The Authority accepts no responsibility for the accuracy or otherwise for any interpretation 

or opinion on the law expressed herein.  

 

5. The Authority, its employees and advisers make no representation or warranty and shall have 

no liability to any person including any Bidder under any law, statute, rules or regulations or 

tort, principles of restitution or unjust enrichment or otherwise for any loss, damages, cost or 

expense which may arise from or be incurred or suffered on account of anything contained in 



this RFP or otherwise, including the accuracy, adequacy, correctness, reliability or 

completeness of the RFP and any assessment, assumption, statement or information contained 

therein or deemed to form part of this RFP or arising in any way in this Selection Process.  

 

6. The Authority also accepts no liability of any nature whether resulting from negligence or 

otherwise, howsoever caused, arising from reliance of any Bidder upon the statements 

contained in this RFP. 

 

7. The Authority may in its absolute discretion, but without being under any obligation to do so, 

update, amend or supplement the information, assessment or assumption contained in this RFP. 

 

8. The issue of this RFP does not imply that the Authority is bound to select a Bidder or to appoint 

the Selected Bidder for the Services and the Authority reserves the right to reject all or any of 

the Bids without assigning any reasons whatsoever. 

 

9. The Bidder shall bear all its costs associated with or relating to the preparation and submission 

of its Bid including but not limited to preparation, copying, postage, delivery fees, expenses 

associated with any demonstrations or presentations which may be required by the Authority 

or any other costs incurred in connection with or relating to its Bid. All such costs and expenses 

will remain with the Bidder and the Authority shall not be liable in any manner whatsoever for 

the same or for any other costs or other expenses incurred by a Bidder in preparation or 

submission of the Bid, regardless of the conduct or outcome of the Selection Process. 

 

10. It shall not be assumed by any prospective Bidders that there shall be no deviation or change in 

any of the information mentioned herein pertaining to requirements or terms of reference or 

scope of work. While this document has been prepared in good faith, neither AIFF nor any of 

their employees, consultants or officers make any representation or warranty or shall have any 

responsibility or liability whatsoever in respect of any statements or omissions here from. Any 

liability is accordingly and expressly disclaimed by AIFF and any of their employees, 

consultants or officers even if any loss or damage is caused by any act or omission on the part 

of AIFF or any of their employees, consultants or officers, whether negligent or otherwise. 

 

11. By acceptance of this document, the recipient agrees that any information herewith will be 

superseded by any subsequent written information on the same subject made available to the 

recipient by or on behalf of AIFF. AIFF and any of its respective officers undertake no 

obligation, among others, to provide the recipient with access to any additional information or 

to update this document or to correct any inaccuracies therein which may become apparent, and 



they reserve the right, at any time and without advance notice, to change the procedure for the 

selection of or any part of the interest or terminate negotiations or the due diligence process 

prior to the signing of any binding agreement. 

 

12. Accordingly, interested applicants should carry out an independent assessment and analysis of 

the requirements of the information, facts and observations contained herein. 

 

 

 

  



 

1. BACKGROUND  

As part of the legacy of the FIFA U-17 World Cup 2017, the Government of West Bengal 

awarded 15-acres of land to All India Football Federation (AIFF). The land would be used to 

develop a facility and set up a home base for Indian Football and its National teams. This one 

solution facility catering to all target audiences within the Indian Football ecosystem is 

described as “National Center of Excellence” (NCE). The center shall provide state of the art 

facilities to not only the Indian teams but set a new benchmark in the region and provide an 

alternative for various programs and initiatives for internal stakeholders to grow the game of 

football in the region. 

 

2. NATIONAL CENTER OF EXCELLENCE 

All India Football Federation is looking to create a state of the art facility in the form of the 

National Centre of Excellence to develop the football eco system in India with the cooperation 

of its key stakeholders i.e. Govt. of West Bengal, AFC and FIFA. This will be in line with the 

continuation plans for the overall development and growth of football in India. The Centre shall 

be used to run several elite programs in a controlled environment including but not limited to 

training camps for national teams, advanced courses in coach education, referee education, 

sports injuries and rehabilitation etc. The Centre will have a mini stadium that shall host youth 

competitions and practice matches for the national teams. The stadium will be an all seater 

facility. The centre will also have pitches (natural and hybrid) which will primarily be used for 

training purpose. The other facilities available at the centre would include but not be limited to 

accommodation, medical centre, teaching institution, dressing rooms, auditorium, futsal pitch, 

office space, dining area etc. 

 

3. AVAILABILITY OF REQUEST FOR PROPOSAL DOCUMENT 

The RFP document has been made available for download by prospective Bidders at the 

following link/website: 

www.the-aiff.com/notices 

 

4. OVERVIEW OF REQUEST FOR PROPOSAL DOCUMENT 

4.1 The All India Football Federation (“AIFF/Authority”) having its principal office at Football 

House, Sector 19, Phase 1, Dwarka, New Delhi - 110075 is looking to establish the National 

Center of Excellence.  

 

4.2 The National Center of Excellene is envisaged to have a lasting influence on Indian football, 

establishing a world class facility as the home base for AIFF National Teams across age groups, 

http://www.the-aiff.com/notices


men and women with state of the art infrastructure, standardised facilities, equipment’s and 

services improving the overall quality and boosting the development of the game. 

 

4.3 As part of this endeavour, the Authority is to ensure proper construction of the Boundary Wall 

& Allied Works (Phase 1) at the location specified in detail in Section 9 of this RFP (“Scope of 

Work”). Through this RFP, the Authority wishes to initiate the Selection Process for suitable 

Contractor registered in India who are competent and eligible for providing Construction 

Services as per the eligibility criteria mentioned in this RFP document.  

 

4.4 The Authority invites proposals (the “Proposals” or “Bids”) for selection of a Contractor 

through an open competitive bidding process in accordance with the procedure set out herein. 

 

4.5 The selected Bidders would be required to undertake the required works, in accordance with 

the agreement to be entered separately between the Authority and  Selected Bidder (the 

“Agreement”) substantially in Annexure E of this RFP. 

 

5. OVERVIEW OF SELECTION PROCESS 

5.1 The Authority has adopted a 2 (two) stage selection process (collectively the “Selection 

Process”) for evaluating the Proposals. 

 

5.2 In the first stage, the credentials of Bidders would be evaluated to assess their compliance to 

the technical evaluation criteria specified in Section 8.0 (“Technical Evaluation Criteria”) 

and then a technical evaluation will be carried out to determine the eligibility of the Bidders 

and based on this technical evaluation, a list of pre-qualified and short-listed Bidders shall be 

prepared. 

 

5.3 In the second stage, a financial evaluation will be carried out as per criteria mentioned in section 

17.2 of this RFP to ascertain the lowest of the Bids received from eligible Bidders for providing 

the services as mentioned in the Scope of Work (“Financial Evaluation”). 

 

6. INSTRUCTIONS TO THE BIDDERS 

6.1 Interested Bidder(s) are advised and encouraged to study this RFP document carefully and 

inform themselves fully about the assignment and relevant local conditions and factors before 

submitting their Proposals in response to the RFP. Submission of a Proposal in response to this 

RFP document shall be deemed to have been made after careful study and examination of this 

document with full understanding of its terms, conditions and implications. Proposals must be 

made strictly in accordance with the requirements of this RFP. 



 

6.2 Any subsequent corrigenda/clarifications/modifications pertaining to the RFP, if required, will 

be made available on the following link/website: 

www.the-aiff.com/notices 

6.3 Any failure, oversight or delay to read any such addenda will not entitle any Bidder(s) to any 

additional time for submission of Bids or any other relief or create any liability in any manner 

of the Authority towards the Bidder(s). 

6.4 The work comprises of a proposed compound wall of about 9 feet height with barbed wire 

fencing on top to act as security wall. This typical detail is used on the three sides (South, East 

& West) while the Front wall (North Side) is designed differently in accordance with 

architecture of the facility.  

The front wall is treated for signage and highlighting the name of the facility which can be seen 

while approaching the main entrance. The monotony of continuous front wall is divided into 

two by having vertical fins which will provide for visual connectivity from outside to inside 

while securing the facility at the same time. It is also well lit throughout for visual and safety 

purpose.  

The compound wall from inside will be used for peripheral lighting and CCTV cameras to 

secure the complete facility. 

We have 6 Nos. of gates in all (North, South & east side) providing for various entry/ exits by 

different users and also for emergency purpose. The proposed gates used are single leaf 

motorised sliding gates which are in sync with the design of the compound wall. These gates 

are protected with canopies and also have main security cabin at the main entrance. Thus the 

proposed compound wall serves the function of being aesthetically appealing, provide for 

signage and security. 

Also Internal road of 7.5 mtr. wide is provided to access the Field Of Play. The Field of Play 

and UG tank are not within the scope of Bidder’s work. 

 

6.5 Bidders are required to submit one electronic scanned copies to the e-mail id as mentioned in 

this document (for details on the online bid submission process please refer to section 7) and 

printed original hard copy sealed in an envelope. The Bidders must ensure that the information 

furnished in their respective electronic soft copy is identical to that submitted by them in their 

original paper Bid or Proposal.In case of any discrepancy observed by the Authority in the 

contents of the electronic soft copy and original paper Bid documents, the information furnished 

on the original paper Bid documents will prevail over the digital softcopy submitted. 

 

6.6 The Bid documents submitted must be without any overwriting, interlineations, corrections, 

double typing, etc. The Authority may however, at its discretion, consider any document with 

any overwriting or corrections if the same has been duly initialed and dated by the Authorized 

Representative of the Bidder. 

http://www.the-aiff.com/notices


 

6.7 Bidders must ensure that their Technical Proposal document soft and hard copies do not contain 

any financial quotations or prices. 

 

6.8 The Bidders shall submit the hard copy Proposal in bound form with all pages numbered serially 

and by giving an index of submissions. Each page of the submission shall be initialled by the 

Authorised Representative of the Bidder as per the terms of the RFP. 

 

6.9 Bids should be should be delivered in a plain sealed envelope, bearing the full name, postal 

address, telephone no., fax no. and e-mail address of the Bidder. Additionally, it shall bear on 

top, the following: 

 

“CONFIDENTIAL BID PROPOSAL (BOUNDARY WALL & ALLIED WORKS – 

NATIONAL CENTRE OF EXCELLENCE)” 

 

6.10 If the envelope is not sealed and marked as instructed above, the Authority assumes no 

responsibility for the misplacement or premature opening of the contents of the Proposal 

submitted and consequent losses, if any, suffered by the Bidder. 

 

6.11 The aforesaid outer envelope will contain 2 (two) separate sealed envelopes, one clearly marked  

‘Technical Proposal’ and the other clearly marked ‘Financial Proposal’. The technical 

proposal should also contain the Earnest Money Deposit or Bid Security as specified in Section 

13 of this RFP. The Technical Proposal envelope should be clearly labelled as “technical 

proposal”. The “Financial Proposal” Evaluation envelope of only the Bidder(s) who duly 

satisfy the technical evaluation requirements will be opened. All the documents should be duly 

stamped and signed by the Authorised Representative of the respective Bidder(s). 

 

6.12 The sealed envelope containing the Bids must be received in the principal office of the 

Authority at Football House, Sector 19, Phase 1, Dwarka, New Delhi – 110075 before 15:00 

HRS on 16th November 2018. Envelopes/documents received after the stated time and date will 

be rejected and returned unopened. Proposals submitted by fax, telex, telegram or e-mail, for 

bidding, shall not be entertained. 

 

6.13 The Bid should be unconditional. In case of any condition, the Bid shall be treated as non-

responsive and may be disqualified. 

 



6.14 The Bid should be only in the prescribed format as provided in Annexure A. It should also be 

accompanied by all the requisite supporting documents, else it may be rejected. 

 

6.15 The Technical Proposal and Financial Proposal shall be typed or written in indelible ink and 

signed by the Authorised Representative of the Bidder. 

 

6.16 In case of difference, contradiction, discrepancy, with regard to conditions of contract, 

specifications, Drawings, Bill of Quantities etc. forming part of the contract, the following shall 

prevail in order of Precedence. 

 

i) Conditions of Contract 

ii) Bill of Quantity 

iii) Technical Specifications 

iv) Drawings 

 

 

7. INSTRUCTIONS FOR ONLINE BID SUBMISSION: 

The Bidders are required to submit soft copies of their bids electronically on the mentioned e-mail 

id, using valid Digital Signature Certificates.  

7.1 PREPARATION OF BIDS 

 

• Bidder should consider corrigendum/amendment/modification published on the tender 

document before submitting their bids. 

 

• Please go through the tender document carefully to understand the documents required to be 

submitted as part of the bid. Please note the number of covers in which the bid documents 

must be submitted, the number of documents – including the names and content of each of 

the document that need to be submitted. Any deviations from these may lead to rejection of 

the bid. 

 

• Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 

tender document / schedule and generally, they can be in PDF / XLS / RAR /JPG formats. Bid 

documents may be scanned with 100 dpi with black and white option which helps in reducing 

size of the scanned document.  

 

 

 

 



 

 

 

7.2 SUBMISSION OF BIDS 

• Bidder should prepare and upload documents with sufficient time at hand for bid submission 

so that they can upload the bid in time i.e. on or before the bid submission date and time. 

Bidder will be responsible for any delay due to other issues. 

• The Bidder must digitally sign and upload the required bid documents one by one as indicated 

in the tender document. 

• Bidder should prepare the Bid Security as per the instruction specified in the tender document. 

The original should be posted/couriered/given in person to the concerned official latest by the 

last date of bid submission or as specified in the tender documents. The details of the DD/any 

other accepted instrument, physically sent, should tally with the details available in the 

scanned copy and the data entered during bid submission time. Otherwise the uploaded bid 

will be rejected. 

• The time of receiving the e-mail (which is displayed on the authority’s dashboard) will be 

considered as the standard time for referencing the deadlines for submission on the bids by 

the bidders, opening of bids etc. The Bidders should follow this time during bid submission. 

• Upon the successful and timely submission of bids a confirmation message for successful bid 

submission will be sent. Please note this confirmation is only for acknowledging that the bid 

has been received. The acceptance/rejection of bid depends upon the evaluation during bid 

opening. 

• The bid submission confirmation has to be printed and kept as an acknowledgement of the 

submission of the bid. This acknowledgement may be used as an entry pass for any bid 

opening meetings. 

 

7.3 ASSISTANCE TO BIDDERS 

 

• Any queries relating to the tender document, the terms and conditions contained therein and 

regarding the process of bid submission (online/hard copies) should be addressed to the 

Tender Inviting Authority at tenders.nce@the-aiff.com 
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8. TECHNICAL EVALUATION CRITERIA 

Technical Proposal shall comprise the following  

S. No Criterion Supporting Documents to be 

submitted 

1.  Experience – Financial & Physical Format I-1 below 

2.  Annual Turnover Format I-2 below 

3.  The Bidder should be a company 

registered under the Companies Act, 

1956 

Certificate of incorporation, GST 

Certificate and Pan Card 

4.  In case of consortium, the details of 

role to be played by each member of 

the consortium and their proposed 

equity structure for new entity is to 

clarified. The lead Bidder should be an 

organisation registered in India and 

have 51% share in the consortium and 

continue to have the same for the term 

of the Agreement. In case of 

consortium the details of role to be 

played by each member of the 

consortium and their proposed equity 

structure for new entity is to be 

clarified. The pre-qualification criteria 

information for only the partner sharing 

the majority of the consortium will be 

considered. 

MoU or contract between the 

members of the consortium. 

5.  The Bidder does not have any 

direct/indirect holding in any of the 

other bidding company. There should 

be no cross ownership between any 

Bidders. 

Attach self-certification 

/undertaking on company 

letterhead duly signed and stamped 

by the competent authority of the 

Bidder.  

 

6.  The Bidder should have submitted an 

Earnest Money Deposit as per Section 

13 of this RFP. 

Original Demand Draft in name of 

All India Football Federation.  



7.  The Bidder should have submitted an 

undertaking that there are no major 

legal cases pending against it. 

 

Attach self-certification 

/undertaking on company letter 

head duly signed and stamped by 

the competent authority of the 

Bidder.  

8.  The Bidder should have submitted an 

undertaking that it is not blacklisted by 

Government of India or the State 

Government West Bengal or any other 

relevant authority or private 

organisation.  

Attach self-certification 

/undertaking on company 

letterhead duly signed and stamped 

by the competent authority of the 

Bidder.  

9.  Construction Plan As per the scope of work mentioned 

in section 9, project timelines in 

section 10 and relevant information 

and annexures, the Bidder(s) should 

submit a construction plan. The 

plan should be submitted on 

company letter head duly signed 

and stamped by the competent 

authority of the Bidder. The plan 

should be prepared keeping in mind 

the pre-monsoon, monsoon, post-

monsoon and any other relevant 

factors concerning the construction 

of specified works.  

 

Note: 

1.   Technical Proposal should be uploaded duly page numbered and indexed. 

2.   Technical Proposal uploaded otherwise will not be considered. 

3.   The Financial Bids of only the Bidders who satisfy the technical evaluation criteria 

will be opened. 

 



 

(Format: I-1) 

EXPERIENCE: FINANCIAL  & PHYSICAL: 

 

The bidder should have completed either of the below: 

i. three similar works, each costing not less than the amount equal to 40% of the probable 

amount of contract during the last 3 financial years; or 

ii. two similar works, each costing not less than the amount equal to 50% of the probable 

amount of contract during the last 3 financial years; or 

iii. one similar work of aggregate cost not less than the amount equal to 80% of the 

probable amount of contract in during the last 3 financial years; 

 

To be filled in by the bidder: 

 

i. Details of successfully completed similar works shall be furnished in the following 

format 

ii. Certificate duly signed by the employer shall also be enclosed for each                

completed similar work. 

 

Agreement 

Number 

& Year 

Name of 

Work 

Date of 

Work Order 

Date of 

Completion 

Amount of 

Contract 

Employer's 

Name and 

Address 

      

      

      

 

Note: 

i. Similar works: The similarity shall be based on the physical size, complexity, 

methods technology or other characteristics of main items of work viz, earth work, 

cement concrete, Reinforced cement concrete, brick masonry, stone masonry etc



 

 

(Format: I -2) 

ANNUAL TURNOVER 

Requirement: 

i. Average annual construction turnover on the construction works not less than 10 Crores during 

the last 5 financial years; 

 

To be filled in by the bidder: 

 

Financial 

Year 

Payments received for contracts in progress or completed 

2017-18  

2016-17  

2015-16  

201-18  

2017-18  

 

Note: 

1. Annual turnover of construction should be certified by the Chartered Accountant. 

2. Audited balance sheet including all related notes, and income statements for the above financial 

years to be enclosed. 

 

 

 

 

 

 

 

 

 

 

 



 

9. SCOPE OF WORK 

9.1 The Scope of work of project for Contractor includes, but not limited to:- 

 

Construction of Retaining Cum proposed boundary wall of about 8 feet height includes 

4 feet solid and 4 feet panelled chain link fencing on top which acts as an security 

feature to the wall. This particular detail is used on the three sides (South, East & 

West). The Front wall (North Side) is designed differently in accordance with 

architecture of the facility. The front wall is treated for signage and highlighting the 

name of the facility which can be seen while approaching the facility. The monotony of 

having a continuous front wall is broken into two by having vertical fins which will 

provide for visual connectivity from outside to inside while securing the facility at the 

same time. It is also well lit throughout for visual and safety purpose.  

The boundary wall from inside will be used for peripheral lighting and CCTV cameras 

to secure the complete facility. We have 6 Nos. of gates in all (North, South & east 

side) providing for various entry/ exits by different users and also for emergency 

purpose. The proposed gates used are single leaf motorised sliding gates which are in 

sync with the design of the compound wall. The main gates are guarded with security 

cabin . Thus the proposed boundary wall serves the function of being aesthetically 

appealing, provide for signage and security. 

Also Internal road of 7.5 mtr. wide is provided to access the Field Of Play with drainage 

for the same. The Field of Play and UG tank are not within the scope of Bidder’s work. 

 

9.1.1 Pile Foundation Work 

 

9.1.1.1 Work included consists of all necessary services and furnishing of all labour 

material, tools, equipment and related items for the full and satisfactory 

performance of the contract, conforming to given specifications and as 

shown in the Contract Drawings or reasonably implied therein or any 

authorised conditions or alterations thereof. 

 

9.1.1.2 The Bidder shall visit the site and familiarise himself with the conditions at 

site. The Authority or Engineer’s representative shall not be held 

responsible for the accuracy of the site condition or sub soil data, furnished 

in good faith with the contract. 

 

9.1.1.3 With the tender the Bidder shall submit the detailed method of construction 

to be used. For cast in situ concrete piles the Bidder shall indicate the 

methods he proposes to concrete the pile in order to prevent necking of 

piles. 

 

9.1.1.4 The items of work will generally be as follows: 

(i) Boring/ Drilling including provision of temporary casing. 

(ii) Supplying, fabrication and placement of all reinforcing bars. 

(iii) Casing of concrete piles as per specification. 

(iv) Load testing of piles if required any. 

 



 

9.2 Location: Premises No. 08-0787, Plot No. AA-IIE/57/A, Action Area IIE, New 

Town, Kolkata. The site is adjacent to Deer Park, near Eco Park. 

 

9.3 ACCEPTABLE MAKES OF MATERIAL 

Acceptable makes of materials to be used in the work are enclosed. In case of non- 

availability of these makes, after the approval of the Authority, the Contractor can use the 

alternative makes only BIS marked materials. Non BIS marked materials may be permitted 

by the Authority only when BIS marked materials are not manufactured 

 

 

 

 

  

9.4 TYPICAL TENDER DRAWING (REFER ANNEXURE F) 

 

9.4.1 ARCHITECTURAL PACKAGE 

 
SL NO DRAWINGS DRAWING NO 

1)  SITE SURVEY PLAN TD.A.0.01 

2)  SITE DEVELOPMENT LAYOUT-1 TD.A.0.02 

3)  COMPOUND WALL-SITE PLAN TD.A.3.01 

4)  COMPOUND WALL-TYPICAL 

SECTION & ELEVATION (SOUTH, 

EAST & WEST SIDE) 

TD.A.3.02 

5)  COMPOUND WALL-TYPICAL 

SECTION & ELEVATION (NORTH 

SIDE) 

TD.A.3.03 

 

 

9.4.2 STRUCTURAL PACKAGE 

 
SL NO DRAWINGS DRAWING NO 

1)  COMPOUND WALL DETAILS TD.S.3.01 

SR. NO. NAME OF ITEM MAKE APPROVED 

1)  ORDINARY PORTLAND CEMENT 

GRADE 43/53 

BIRLA, JK, ACC, ULTRATECH, 

JAYPEE, AMBUJA, 

2)  WHITE CEMENT JK, BIRLA, ACC, JAYPEE, AMBUJA 

3)  REINFORCEMENT STEEL TATA , SAIL, RINL, JINDAL, JSW 

STEEL, SHYAM STEEL 

4)  PAINT/POLISH/ PRIMER/ WATER 

PROOFING PAINT 

BERGER, ASIAN, DULUX, BRITISH 

PAINT 

5)  EXPANSIONJOINT-MODULAR CS, HERCULUS, Z-TECH, 

VEXCOLT,DEVIN,SAINFIELD 

6)  PVC PIPE FOR WEEP HOLES PRINCE, SUPREME, FINOLEX 

7)  STRUCTURAL STEEL TATA , SAIL, RINL, JINDAL, JSW 

STEEL, SRMB 

8)  MOTORISED SINGLE LEAF SLIDING 

GATE 

GANDHI AUTOMATION, MAPLE 

LEAF, NEPTUNE AUTOMATIC, 

FAAC 



 

 

9.4.3 MEP PACKAGE 

 
SL NO DRAWINGS DRAWING NO 

1) STORM WATER LAYOUT TD.P.0.01 

 

 

9.5 The Bidder(s) should submit the construction plan along with the technical bid as stated in 

the evaluation criteria. The plan will be evaluated by the technical committee of the 

authority. The authority reserves the right to carry out minor changes in the construction 

plan during the period of work at no extra cost to the authority. 

 

     Note: 

• The Contractor must aware about location of the proposed works, surrounding local 

condition where works are to be constructed, Encroachment by local people and its 

consequence which may affect the progress of works.   Accordingly, Contractor shall 

submit BID considering all these aspect and  shall Quote the rates. Contractor shall not 

raise any extra/additional claim on these aspects. 

• The contractor is required to deploy the resources at site and start the construction. No 

claim shall be entertained for idle labour, idle machinery, idle technical / non-technical 

staff, idle T&P and if any hindrance due to any reason. 

• The  bidder  shall  be  responsible  right through the entire duration of the Project for 

execution of all works till commissioning and handing over  of  project  complete  with 

all   respects and   shall   remove  all   defects,  if   any, developed during Defects Liability 

Period (DLP). 

• No  works,  for  which  rates  are  not  specifically  mentioned  in  the  priced  schedule  

or quantities, shall be taken up without written permission of AIFF. Rates of items not 

mentioned in the priced Schedule of Quantities shall be fixed by AIFF as provided in the 

corresponding clauses of the tender document. 

• The work shall be executed as per the details in Schedule of Quantities and direction of 

Engineer-in Charge and shall be completed in all respect with full satisfaction of 

Engineer- in-Charge as per the Government guidelines, Indian standard codes & 

Manuals. The Bidder may assess the quantum of work before filling of tender. 



 

• Contractor will also submit report on completed work along with drawings of completed 

work and including photographs of works. 

• The Contractor will submit the sample and test reports   of prefab panel, paints, steel, 

cement, coarse sand etc. to the Engineer In-Charge for approval before starting the work. 

Any material used without prior approval shall be replaced by the contractor immediately 

at his own cost. No payment in this regard shall be entertained. 

• The Contractor  shall  dispose  of  all  the  dismantled  materials,  debris,  garbage,  waste 

outside of the campus of the works at his own cost after prior approval from Engineer in 

Charge and provide clear and clean site at the time of handing over the works 

• The contractor shall make his own arrangements for obtaining electric connection and 

water Connection/arrangement (if required). 

 

10. PROJECT TIMELINES 

Total Project Duration – 135 Days (incl. monsoon days) 

11. MILESTONES & PAYMENT CERTIFICATES 

11.1 The payment to the contractor will be made as per the following payment schedule, subject 

to furnishing of relevant documents mentioned below and under Section 20 Terms of 

Payment. 

 

 

11.2  The Contractor shall submit to the Engineer authorised by the Authority monthly 

statements of the value of the work executed less the cumulative amount certified 

previously, supported with detailed measurement of the items of work executed. 

11.3 The Engineer authorised by the Authority shall check the Contractor’s monthly 

statement and certify the amount to be paid to the Contractor. 

11.4The value of work executed shall be determined, based on the measurements approved by 

the Engineer authorised by the authority. 

11.5The value of work executed shall comprise the value of the quantities of the items in the 

Bill of Quantities completed. 

11.6 The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

FIRST PAYMENT MILESTONE 25% of the contract value within 15 days of 

signing of the contract.  

SECOND PAYMENT MILESTONE 40% of the contract value on 50% of 

completion of work.  

THIRD PAYMENT MILESTONE 35% of the contract value within 30 days of 

Selected completion of the work.  



 

11.7All payments shall be adjusted for deductions for advance payment, security deposit, 

other recoveries in terms of contract and taxes at source as applicable under the law. 

11.8The Engineer authorised by the authority may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any certificate in 

the light of later information. 

11.9Payment of intermediate certificate shall be regarded as payments by way of advance 

against the final payment and not as payments for work actually done and completed. 

11.10 Intermediate payment shall not preclude the requiring of bad, unsound and imperfect 

or unskilled work to be removed and taken away and reconstructed or be considered as an 

admission of the due performance of the contractor any part thereof, in any respect or the 

occurring of any claim. 

11.11 The payment of final bill shall be governed by the provisions of contract. 

 

12. LIQUIDATED DAMAGES FOR UNSATISFACTORY WORK 

12.1 The selected Bidder(s) always will ensure that the all the works are being carried out as per scope 

of work section of this RFP unless otherwise informed by the Authority. The Authority 

representatives, Engineer authorised by Authority will conduct site inspections and in case of 

unsatisfactory quality of workmanship by the selected bidder they will subject to liquidated 

damages up to 10% of the contract value. For every event of unsatisfactory work as notified by 

the authority liquidated damages up to 1% will be levied. In case the Authority feels there are 

severe issues with the maintenance work, the Authority shall have the right to make alternate 

arrangements for satisfactory carrying out the required works, at the risk and cost of the Selected 

Bidder.  

 

13. EARNEST MONEY DEPOSIT 

13.1 Should be Rs. 5,00,000/- (Rupees Five Lacs). 

13.2 The demand draft should be in the favour of All India Football Federation. The EMD of 

unsuccessful Bidders will be returned to them within two weeks of selection of the Selected 

Bidder. For Selected Bidder, the EMD will be returned upon signing of the contract. Any bid 

submitted without EMD will be out rightly rejected. The Earnest Money will be forfeited because 

one or more of the following reasons: 

• The Bidder withdraws its Bid during the validity period specified in RFP. 

• The Bidder does not respond to requests for clarification of its Bid. 

• The Bidder fails to provide required information during the evaluation process or is 

found to be non-responsive or has submitted false information in support of its 

qualification. 



 

• In case of a Selected Bidder, the said Bidder fails to sign the Agreement in time; or does 

not furnish the mandatory Performance Security. 

• The Bidder materially alters his Bid during the Bid processing period. 

 

 

14. SCHEDULE OF SELECTION PROCESS 

S.NO Particular Detail 

1 Release of RFP document on AIFF website.  27th October 2018 

2 

Visit by prospective Bidders to the site. Each Bidder 

will need to intimate and confirm in writing about the 

visit 48 hours in advance.  

29th October  – 02nd November 2018  

10:00 HRS to 16:00 HRS  

4 Last date for receiving queries via email.  
05th  November 2018 

5 Last date for Issue of corrigendum (if any) 
09th  November 2018  

6 

Last Date for submission of bids to 

Football House, Sector 19, Phase 1, Dwarka, New 

Delhi – 110075 

19th November 2018 15:00 HRS  

7 

Opening of bid – Technical 

SPECIAL PROJECTS & INFRASTRUCTURE 

2nd Floor, CWG Secretariat, 

Jawaharlal Nehru Stadium, Pragati Vihar 

New Delhi - 110003 

21st November 2018 11:00 HRS  

8 

Opening of bid - Financial 

SPECIAL PROJECTS & INFRASTRUCTURE 

2nd Floor, CWG Secretariat, 

Jawaharlal Nehru Stadium, Pragati Vihar 

New Delhi - 110003 

22nd November 2018 12:00 HRS  

9 Issue of letter of award to the Selected Bidder 
To be confirmed on the Day of Financial 

Bid Opening 

10 
Submission of Performance Guarantee by Selected 

Bidder 

Within 10 days of issuance of letter of 

award 



 

11 Signing of Agreement 
To Be Confirmed on submission of 

Performance Guarantee 

12 Validity of Bids 6 Months from bid due date 

 

15. QUERIES FROM BIDDERS 

The Bidders may request clarifications about this RFP document, only in writing, by sending an 

email to tenders.nce@the-aiff.com The subject line for the email should be specified as 

“QUERY REGARDING RFP FOR BOUNDARY WALL AND ALLIED WORKS” No query 

received after 05th  November 2018 will be entertained or responded to by the Authority. 

 

16. VALIDTY AND MODIFICATION OF PROPOSAL 

 

16.1 The Bidder should quote the Bid price in Indian Rupees only.  

 

16.2 If any Bidder does not qualify in pre-qualification and technical evaluation, the Financial 

Proposals shall be returned unopened to the Bidder. 

 

16.3 The Bids shall be valid for a period of 6 months from the date of opening of the Bids. A Bid 

valid for a shorter period may be rejected as nonresponsive. On completion of the validity period, 

unless the Bidder withdraws the Bid/ proposal in writing, it will be deemed to be valid until such 

time that the Bidder formally (in writing) withdraws the same. 

 

16.4 In exceptional circumstances, at its discretion, the Authority may solicit the Bidder's consent for 

an extension of the validity period. The request and the responses thereto shall be made in writing 

via email. 

 

16.5  The Bidder may modify, substitute, or withdraw its Bid after submission, if written notice of the 

modification, substitution, or withdrawal is received by the Authority prior to Bid Due Date. No 

Bid shall be modified, substituted, or withdrawn by the Bidder on or after the Bid Due Date. 

 

16.6  The modification, substitution, or withdrawal notice shall be prepared, sealed, marked, and 

delivered in accordance with section 6 instruction to the bidders, with the envelopes being 

mailto:specialprojects@the-aiff.com


 

additionally marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL”, as 

appropriate. 

 

17. EVALUATION OF BIDS 

17.1 The bids will be evaluated in two parts: 

 

17.1.1 Technical Evaluation  

For the evaluation of the Bids, the envelope labelled technical evaluation will be opened first and the 

documents submitted will be duly verified by the technical committee of the Authority. The technical 

bid opening will take place as per the details provided in the Bid schedule. The Bidders should make 

sure that the technical bids are submitted as per the checklist provided at Annexure A. 

The Bidders, if they wish to, can attend the technical bid opening at their own cost. In case they are 

attending, they need to notify the Authority about the same 24 Hours in advance.  

 

17.1.2 Financial Evaluation 

Financial bids of only the Bidders who fulfil all the technical evaluation criteria will be opened. The 

financial bids should be submitted as per the BOQ in Annexure B.  

 

The evaluation of the Financial Bids will be done by the finance committee appointed by the 

Authority. The committee, during the time of evaluation, may seek clarification from the Bidder(s) 

on the amount quoted in the Bid. In case two Bidders have the same financial offer, preference will 

be given to the Bidder with higher turnover.  

 

18. CORRECTION OF ERROR 

18.1 Bidders are advised to exercise adequate care in quoting the prices. No excuse for corrections in 

the quoted figures will be entertained after the commercial proposals are received. 

 

18.2 Arithmetic errors in proposals will be corrected as follows: In case of discrepancy between the 

amounts mentioned in figures and in words, the amount in words shall govern. The amount stated 

in the Bid, adjusted in accordance with the above procedure, shall be considered as binding, 

unless it causes the overall Bid price to rise, in which case the Bid price shall govern. 

 



 

19. PERFORMANCE SECURITY 

 

19.1 Upon selection of the Selected Bidder(s), the Authority will send a letter of award to the Selected 

Bidder. After receiving the letter of award, the Selected Bidder will be required to submit 

performance security amounting to 5% of the contract value within 10 days of issue of letter of 

intent. In case of any delay beyond the same a penalty of Rs. 500/- day will be levied on the 

contract value. The performance security will be submitted as per the format provided in 

Annexure C. The performance guarantee should be valid for 180 days after completion of the 

required works.  

 

19.2 All incidental charges whatsoever such as premium, commission, etc. with respect to the 

Performance security shall be borne by the Bidder. 

 

19.3 Failure to comply with the requirements of Scope of Work specified in this RFP, as per the 

judgment of the Authority, shall constitute sufficient grounds for the forfeiture of the 

Performance Security. 

 

19.4 The “Performance Security” shall be released after completion of the contract in all respects and 

provided further that there is no breach of the contract on the part of the Bidder. 

 

19.5 No interest or cost will be paid on the Performance Security by the Authority. 

 

20. AWARD OF CONTRACT 

The Authority will award the contract to the Selected Bidder whose bid has been determined to 

be technically responsive and has been determined as the lowest evaluated bid, provided further 

that the Bidder is determined to be qualified to perform the Contract satisfactorily and the Bidder 

has successfully submitted the performance guarantee. Upon successfully receiving the 

performance security from the Selected Bidder, the Selected Bidder and the Authority will enter 

into an agreement as per Annexure E.  

 

21. TERMS OF PAYMENT 

The payment will be disbursed in the following manner: 



 

21.1 The payments will be made as per the payment schedule and certified payment certificates 

mentioned in this document. The Selected Bidder will need to submit an invoice in hard copy to 

the Authority. Upon verification of the invoice by the Authority, the payment will be released 

within 15 days of certification of the invoice.  

 

21.2 No adjustment of the price quoted in the Financial Bid shall be made because of any variations 

in costs of labour and materials, currency exchange fluctuations with international currency or 

any other cost component affecting the total cost in fulfilling the obligations under the contract. 

21.3 The prices, once offered, must remain fixed and must not be subject to escalation for any reason 

whatsoever within the period of the validity of the Bid and the contract. An invoice submitted 

with an adjustable price quotation or conditional proposal may be rejected as non-responsive. 

21.4 In case the Authority is unable to provide access to the site as stated in the project timelines 

section of this document, the payments will be made on pro-rata basis.  

21.5  The Authority reserves the right to ask the Bidder to submit proof of payment against any of the 

taxes, duties, levies indicated within specified time frames. 

 

22. TERMS & CONDITIONS  

22.1 The information contained in this RFP or subsequently provided to the Bidders in writing by the 

Authority is provided to Bidders on the terms and conditions set out in this RFP and such other 

terms and conditions subject to which such information is or may be provided. 

 

22.2 This RFP is not an agreement and is neither an offer nor invitation by the Authority to the 

prospective Bidders. The purpose of this RFP is to provide interested parties with information 

that may be useful to them in the formulation of their Bids pursuant to this RFP. This RFP 

includes statements, which reflect various assumptions and assessments arrived at by the 

Authority in relation to the Services. Such assumptions, assessments and statements do not 

purport to contain all the information that each Bidder may require. This RFP may not be 

appropriate for all persons, and it is not possible for the Authority to consider the objectives, 

expertise and needs of each party who reads or uses this RFP. The assumptions, assessments, 

statements and information contained in this RFP, may not be complete, accurate, adequate or 

correct. Each Bidder should, therefore, conduct its own investigations and analysis and should 

check the accuracy, adequacy, correctness, reliability and completeness of the assumptions, 



 

assessments and information contained in this RFP and obtain independent advice from 

appropriate sources at its own cost.  

 

22.3 Information provided in this RFP to the Bidders is on a wide range of matters, some of which 

depends upon interpretation of law. The information given is not an exhaustive account of 

statutory requirements and should not be regarded as a complete or authoritative statement of 

law. The Authority accepts no responsibility for the accuracy or otherwise for any interpretation 

or opinion on the law expressed herein.  

 

22.4 The Authority makes no representation or warranty and shall have no liability to any person 

including any Bidder under any law, statute, rules or regulations or tort, principles of restitution 

or unjust enrichment or otherwise for any loss, damages, cost or expense which may arise from 

or be incurred or suffered on account of anything contained in this RFP or otherwise, including 

the accuracy, adequacy, correctness, reliability or completeness of the RFP and any assessment, 

assumption, statement or information contained therein or deemed to form part of this RFP or 

arising in any way in this Selection Process.  

 

22.5 The Authority also accepts no liability of any nature whether resulting from negligence or 

otherwise, howsoever caused, arising from reliance of any Bidder upon the statements contained 

in this RFP. 

 

22.6 The issue of this RFP does not imply that the Authority is bound to select a Bidder or to appoint 

the Selected Bidder for the Services and the Authority reserves the right to reject all or any of 

the Bids without assigning any reasons whatsoever. 

 

22.7 The Bidder shall bear all its costs associated with or relating to the preparation and submission 

of its Bid including but not limited to preparation, copying, postage, delivery fees, expenses 

associated with any demonstrations or presentations which may be required by the Authority or 

any other costs incurred about or relating to its Bid. All such costs and expenses will remain with 

the Bidder and the Authority shall not be liable in any manner whatsoever for the same or for 

any other costs or other expenses incurred by a Bidder in preparation or submission of the Bid, 

regardless of the conduct or outcome of the Selection Process. 

 



 

22.8 By acceptance of this document, the recipient agrees that any information herewith will be 

superseded by any subsequent written information on the same subject made available to the 

recipient by the Authority. 

 

22.9 It should be noted that entities which are controlled or owned, fully or in part, by the same 

individual or entity may not submit separate bids under this RFP, either as separate Bidders or 

as part of the same consortium. 

 

22.10 The selected Bidder shall ensure the construction of the required works, in accordance with the 

provisions of this RFP and the Agreement. 

 

22.11 The Bidder shall submit its Bid in the form and manner specified in this RFP properly labelled. 

The Technical Bid shall be submitted in the form in Annexure-A and the Financial Proposal shall 

be submitted in the form at Annexure B. In case of discrepancy between the label and the 

documents in the envelope the bid will be out rightly rejected by the Authority. Upon selection, 

the Bidder shall be required to enter an agreement with the Authority as provided at Annexure 

E  .  

 

22.12 The Bidder must ensure that all its relevant employees, officers, affiliates, advisors and 

subcontractors, permanently treat as confidential any data gathered which may pertain to, or be 

incidental to, this RFP, irrespective of whether the Bidder is subsequently awarded the 

Agreement. The undue use by any Bidder of confidential information related to the process may 

result in rejection of its bid.  

 

22.13 The Bidder(s) shall not have a conflict of interest that may affect the Selection Process or the 

award of Services Agreement hereunder (the “Conflict of Interest”). Any Bidder found to have 

a Conflict of Interest shall be disqualified. In the event of disqualification, the Authority shall 

forfeit and appropriate the Bid Security as mutually agreed genuine pre-estimated compensation 

and damages payable to the Authority for, inter alia, the time, cost and effort of the Authority 

including consideration of such Bidder’s Proposal, without prejudice to any other right or remedy 

that may be available to the Authority hereunder or otherwise. 

 

22.14 The Authority requires that the Bidder renders professional, objective, and impartial services and 

always holds the Authority’s interest paramount, avoid conflicts with other assignments or its 



 

own interests, and act without any consideration for future work. The Bidder shall not accept or 

engage in any assignment that would conflict with its prior or current obligations to other clients, 

or that may place it in a position of not being able to carry out the assignment in the best interests 

of the Authority. 

 

22.15 The Bidder(s) are encouraged to submit their respective bids after visiting the mentioned site to 

familiarize themselves with the conditions, location, surroundings, climate, working 

environment, Applicable Laws and regulations or any other matter considered relevant by them. 

An intimation to the Authority needs to be given 48 hours in advance. No Bidder will be allowed 

to visit the site apart from the dates mentioned in the bid schedule.  

 

22.16 Notwithstanding anything contained in this RFP, the Authority reserves the right to accept or 

reject any bid and to annul the Selection Process and reject all Proposals, at any time without 

any liability or any obligation for such acceptance, rejection or annulment, and without assigning 

any reasons thereof. 

 

22.17 The Authority may, in its sole discretion, extend the Bid Due Date.  

 

22.18 The Authority reserves the right to verify all statements, information and documents, submitted 

by the Bidder in response to the RFP. Any such verification or the lack of such verification by 

the Authority to undertake such verification shall not relieve the Bidder of its obligations or 

liabilities hereunder nor will it affect any rights of the Authority thereunder. 

 

22.19 The Bidders shall submit the Proposal in bound form with all pages numbered serially and by 

giving an index of submissions. Each page of the submission shall be initialled by the Authorised 

Representative of the Bidder as per the terms of the RFP. In case the proposal is submitted on 

the document downloaded from Official Website, the Bidder shall be responsible for its accuracy 

and correctness as per the version uploaded by the Authority and shall ensure that there are no 

changes caused in the content of the downloaded document. In case of any discrepancy between 

the downloaded or photocopied version of the RFP and the original RFP issued by the Authority, 

the latter shall prevail. 

 



 

22.20 The rate quoted shall be firm throughout the period of performance of the assignment and 

discharge of all obligations of the Selected Bidder under the Agreement. 

 

22.21 The Selected Bidder may, if necessary, be invited for negotiations. The negotiations shall 

generally not be for reducing the price of the Bid, but will be for re-confirming the obligations 

of the Service Provider under this RFP. Issues such as understanding of the RFP and the way 

Services are to be provided shall be discussed during negotiations. In case the Selected Bidder 

fails to reconfirm its commitment, the Authority reserves the right to designate the next lowest 

Bidder as the Selected Bidder and invite it for negotiations. 

 

22.22 The Selected Bidder shall, subject to the provisions of the Agreement, indemnify the Authority 

for an amount not exceeding the value of the Agreement for any direct loss or damage that is 

caused due to any deficiency in Services and for any liability arising because non-compliance 

with Applicable Laws.  

 

22.23 The Selected Bidder(s)shall commence the Services as per the project timelines stated in this 

document. In case of any delays in commencement of services, the Authority will inform the 

Selected Bidder(s) in writing.  

 

22.24 The Selected Bidder(s) would need to provide details of the staff that will be deployed at the site 

and make appropriate identification cards within 15 days from commencement of works . Any 

delay post that will be liable to a deduction of Rs 1,000/- per day. 

 

22.25 All documents and other information provided by the Authority or submitted by a Bidder to the 

Authority shall remain or become the property of the Authority. Bidders are to treat all 

information as strictly confidential. The Authority will not return any Bid or any information 

related thereto. All information collected, analysed, processed or in whatever manner provided 

by the Bidder to the Authority in relation to the assignment shall be the property of the Authority. 

 

22.26 The Selection Process and the agreement for the work shall be governed by, and construed in 

accordance with, the laws of India and the courts in the state in which the Authority has its 

headquarters shall have exclusive jurisdiction over all disputes arising under, pursuant to and/or 

about the Selection Process and the works that will be carried out thereafter.  



 

 

22.27 The Authority reserves the right to make inquiries with any of the clients listed by the Bidders 

in their previous experience record. 

 

22.28 The Authority may, by written notice of suspension to the Bidder, suspend all payments to the 

Bidder hereunder if the Bidder fails to perform any of its obligations under the Contract, 

including the carrying out of the Services, provided that such notice of suspension (i) shall 

specify the nature of the failure, and (ii) shall allow the Bidder to remedy such failure, if capable 

of being remedied, within a period not exceeding thirty (30) days after receipt by the Bidder of 

such notice of suspension. 

 

22.29 During the period of work at the site, the Selected Bidder will take utmost care to the fact that 

no damage is caused to the property due to its work. In the event of any case of damage is brought 

to the notice of the Authority by the relevant/owning/governing party , the Selected Bidder will 

be responsible to take care of all the costs arising due to the damage caused.  

 

22.30 During a Dispute, each party must continue to perform its obligations under this Agreement. In 

case a dispute arises between the parties regarding any matter under the contract, either Party of 

the contract may send a written Notice of Dispute to the other party. The Party receiving the 

Notice of Dispute will consider the Notice and respond to it in writing within 72 hours after 

receipt. If that party fails to respond within 72 hours, or the dispute cannot be amicably settled 

within 15 days following the response of that party the matter will go into arbitration. However, 

in all cases both the Authority as well as the Selected Bidder(s) will under all circumstances look 

for an amicable settlement for disputes.  

 

22.31 The Selected Bidder shall not at any time use All India Football Federation (AIFF) or FIFA or 

AFC trademark(s) or trade name(s) in any advertising or publicity without the approval of the 

authority. If the Selected Bidder is found violating this norm it will be considered an IP right 

violation.  

 

22.32 The Selected Bidder(s) will be responsible for welfare of its deployed staff and ensuring that all 

the equipment’s being used are in perfect working conditions. The Authority will not be 

responsible for any of them.  



 

 

23. FORCE MAJEURE 

 

23.1 For the purposes of this document, “Force Majeure” means an event which is beyond the 

reasonable control of the Authority, is not foreseeable, is unavoidable and not brought about by 

or at the instance of the Authority claiming to be affected by such events and which has caused 

the non- performance or delay in performance, and which makes Authority’s performance of its 

obligations here under impossible or so impractical as reasonably to be considered impossible in 

the circumstances, and includes, but is not limited to, war, riots, civil disorder, earthquake, fire, 

explosion, storm, flood, quarantine or other extreme adverse weather conditions, strikes, 

lockouts or other industrial action (except where such strikes, lockouts or other industrial action 

are within the power of the Authority invoking Force Majeure to prevent), confiscation or any 

other action by Government agencies. 

 

23.2 Force Majeure shall not include: (i) any event which is caused by the negligence or intentional 

action of the Bidder or Bidder’s agents or employees, nor (ii) any event which a diligent Bidder 

could reasonably have been expected both to consider at the time of the conclusion of this 

Contract, and avoid or overcome in the carrying out of its obligations hereunder. 

 

23.3 Force Majeure shall not include insufficiency of funds or inability to make any payment required 

hereunder. 

 

23.4 The Selected Bidder affected by an event of Force Majeure shall continue to perform its 

obligations under the Contract as far as is reasonably practical, and shall take all reasonable 

measures to minimize the consequences of any event of Force Majeure. 

 

23.5 The Authority affected by an event of Force Majeure shall notify the Bidder of such event as 

soon as possible, and in any case not later than three (3) days following the occurrence of such 

event, providing evidence of the nature and cause of such event, and shall similarly give written 

notice of the restoration of normal conditions as soon as possible. 

 



 

23.6 Any period within which a Selected Bidder shall, pursuant to this Contract, complete any action 

or task, shall be extended for a period equal to the time during which such Bidder was unable to 

perform such action as a result of Force Majeure. 

 

23.7 During the period of their inability to perform the Services because of an event of Force Majeure, 

the Selected Bidder, upon instructions by the Authority, shall either: demobilize; or continue 

with the Services to the extent possible, in which case the Selected Bidder shall continue to be 

paid proportionately and on pro rata basis, under the terms of the Contract. 

 

23.8 In the case of dispute in agreement between the Parties as to the existence or extent of Force 

Majeure, the matter shall be settled as per conditions mentioned in this document. 

 

24. FRAUD AND CORRUPT PRACTICES 

24.1 For the purposes of this section, the following terms shall have the meaning hereinafter 

respectively assigned to them: 

(a) “corrupt practice” means (i) the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence the action of any person connected with the 

Selection Process (for avoidance of doubt, offering of employment to or employing or 

engaging in any manner whatsoever, directly or indirectly, any official of the Authority who 

is or has been associated in any manner, directly or indirectly with the Selection Process or 

the LOA or has dealt with matters concerning the Agreement or arising therefrom, before 

or after the execution thereof, at any time prior to the expiry of one year from the date such 

official resigns or retires from or otherwise ceases to be in the service of the Authority, shall 

be deemed to constitute influencing the actions of a person connected with the Selection 

Process); or (ii) save as provided herein, engaging in any manner whatsoever, whether 

during the Selection Process or after the issue of the LOA or after the execution of the 

Agreement, as the case may be, any person in respect of any matter relating to the Services 

or the LOA or the Agreement, who at any time has been or is an employee or service 

provider of the Authority in relation to any matter concerning the Services; 

(b) “fraudulent practice” means a misrepresentation or omission of facts or disclosure of 

incomplete facts, in order to influence the Selection Process; 



 

(c) “coercive practice” means impairing or harming or threatening to impair or harm, directly 

or indirectly, any persons or property to influence any person’s participation or action in the 

Selection Process;  

(d) “undesirable practice” means (i) establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying or in any 

manner influencing or attempting to influence the Selection Process; or (ii) having a Conflict 

of Interest; and 

(e) “restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Bidders with the objective of restricting or manipulating a full and fair 

competition in the Selection Process.  

24.2 The Bidders and their respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the Selection Process. Notwithstanding anything to the contrary 

contained in this RFP, the Authority shall reject a Bid without being liable in any manner 

whatsoever to the Bidder, if it determines that the Bidder has, directly or indirectly or through 

an agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice 

or restrictive practice (collectively the “Prohibited Practices”) in the Selection Process. In such 

an event, the Authority shall, without prejudice to its any other rights or remedies, forfeit and 

appropriate the Bid Security or Performance Security, as the case may be, as mutually agreed 

genuine pre-estimated compensation and damages payable to the Authority for, inter alia, time, 

cost and effort of the Authority, in regard to the RFP, including consideration and evaluation of 

such Bidder’s proposal. 

 

24.3 Without prejudice to the rights of the Authority under Clause 25.2 hereinabove and the rights 

and remedies which the Authority may have under the LOA or the Contract, if a Bidder or 

service provider, as the case may be, is found by the Authority to have directly or indirectly or 

through an agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice during the Selection Process, or after the 

issue of the LOA or the execution of the agreement, such Bidder may be blacklisted by the 

Authority as well as by FIFA and AFC and may not be eligible to participate in any tender or 

RFP issued by the Authority and/or by FIFA and/or AFC during a period of 4 (four) years from 

the date such Bidder is found by the Authority to have directly or through an agent, engaged or 

indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or 

restrictive practice, as the case may be. 



 

 

25. BID PRICES 

25.1 The bidder shall fill rates in ‘Rate Column of BOQ Sheet’ in figures only for all items of the 

works described in the Bill of Quantities. Items for which no rate is entered by the bidder will 

not be paid for by the Employer when executed and shall be deemed covered by the other rates 

and prices in the Bill of Quantities. Corrections of any, shall made by crossing out, initialling, 

Dating and rewriting. 

25.2 All duties, taxes, GST and other levies payable by the contractor under, or for any other cause 

shall be included in the rates, prices and total bid Price submitted by the Bidder. 

25.3 The rates and prices quoted by the bidder shall be fixed for the duration of the Contract and shall 

not be subject to adjustment of any account. 

 

26. MISCELLANEOUS 

26.1 The Selection Process shall be governed by, and construed in accordance with, the laws of India 

and the courts in Delhi shall have exclusive jurisdiction over all disputes arising under, pursuant 

to and/or in connection with the Selection Process. 

 

26.2 The Authority, in its sole discretion and without incurring any obligation or liability, reserves 

the right, at any time, to:  

(a) suspend and/or cancel the Selection Process and/or amend and/or supplement the Selection 

Process or modify the dates or other terms and conditions relating thereto; 

(b) consult with any Bidderin order to receive clarification or further information; 

(c) retain any information and/or evidence submitted to the Authority by, on behalf of and/or in 

relation to any Bidder; and/or 

(d) independently verify, disqualify, reject and/or accept any and all submissions or other 

information and/or evidence submitted by or on behalf of any Bidder. 

 

26.3 It shall be deemed that by submitting the proposal, the Bidder agrees and releases the Authority, 

its employees, agents and advisers, irrevocably, unconditionally, fully and finally from any and 

all liability for claims, losses, damages, costs, expenses or liabilities in any way related to or 

arising from the exercise of any rights and/or performance of any obligations hereunder, pursuant 

hereto and/or in connection herewith and waives any and all rights and/or claims it may have in 

this respect, whether actual or contingent, whether present or future. 



 

 

26.4 All documents and other information supplied by the Authority or submitted by a Bidder shall 

remain or become, as the case may be, the property of the Authority. The Authority will not 

return any submissions made hereunder. Bidders are required to treat all such documents and 

information as strictly confidential. 

 

The Authority reserves the right to make inquiries with any of the clients listed by the Bidders 

in their previous experience record. 

 



ANNEXURE A – TECHNICAL SUBMISSION CHECKLIST 
 

The checklist to be provided as first page of the Technical Bid: 

Pre-qualification Checklist: 

S.No. Documents Attached (Yes/No) 

1 Experience – Financial & Physical  

2 Proof of Annual Turnover  

3 Certificate of Registration   

4 Details of consortium if any   

5 No Cross ownership - Self attested copy   

6 Demand Draft for EMD   

7 No Pending legal cases - Self attested copy   

8 

Non-Blacklisting by Govt Authority - Self attested 

copy   

9 Construction Plan    

 

  



   
 

 

ANNEXURE B – BILL OF QUANTITIES 

 

 
 



   

 

 

 

 

Project : 

 

The Construction of Boundary Wall & Allied Works (Phase 1) for National Center of 

Excellence in Football, At Rajarhat, Kolkata, WB, India. 

 
SUMMARY OF COST 

 

 
 

SL NO. 
 

DESCRIPTION 
AMOUNT 

(RS.) 

  

BOUNDARY WALL & ALLIED WORKS(PHASE 1) 

1 
 

BOUNDARY WALL 
₹  - 

2 
 

APPROACH ROAD WORKS WITH GATES 
₹  - 

3 
 

STORM WATER DRAINAGE 
₹  - 

 

 

TOTAL COST OF WORK 

 

 

₹ - 



 

 

 
 

BILL OF QUANTITES FOR BOUNDARY WALL 
 

S.NO 
 

DESCRIPTION 
 

QTY 
 

UNIT 
 

RATE 
 

AMOUNT 

 
 
 

1 

Earth work in excavation by mechanical means (Hydraulic excavator) / 

manual means over areas (exceeding 30cm in depth. 1.5 m in width as 

well as 10 sq.m on plan) including disposal of excavated earth, lead upto 

50m and lift upto 1.5m, disposed earth to be levelled and neatly dressed. 

All kinds of soil 

4,404.00 cum  ₹  - 

      
 
 

2 

Filling available excavated earth (excluding rock) in trenches, plinth, sides 

of foundations etc. in layers not exceeding 20cm in depth, consolidating 

each deposited layer by ramming and watering, lead up to 50 m and lift 

upto 1.5 m. 

3,556.00 Cum  ₹  - 

      
3 Supplying & filling with excavated earth earth brought from outside 10.00 Cum  ₹  - 

      
 
 

4 

Providing and laying in position cement concrete of specified grade 

excluding the cost of centering and shuttering - All work up to plinth level 

:1:4:8 (1 Cement : 4 coarse sand : 8 graded stone aggregate 40 

mm nominal size) 

180.00 Cum  ₹  - 

      
 
 
 
 

5 

Augoring and boring of holes in site for Bored cast-in-situ R.C.C. M25 

Piles upto 300mm dia for building foundations in loamy, clayey soils like 

Black cotton soils and ordinary soils without under reams as per IS 2911 - 

1980 as per approved designs including all operations, incidental, labour 

charges, hire charges of machinery, augur bore drill and shell equipment, 

etc, complete for all depths and for finished item of work for piles of 

following diameters.  (Cost is inclusive of Concrete) 

983.00 Rmt  ₹  - 

      
 
 
 
 
 
 

6 

Providing and laying in position machine batched and machine mixed 

design mix M-25 grade cement concrete for reinforced cement concrete 

work, using cement content as per approved design mix, including 

pumping of concrete to site of laying but excluding the cost of centering, 

shuttering, finishing and reinforcement, including admixtures in 

recommended proportions as per IS: 9103 to accelerate, retard setting of 

concrete, improve workability without impairing strength and durability as 

per direction of Engineer-in-charge. 

(Note: - Cement content considered in this item is @ 330 kg/cum. Excess/ 

less cement used as per design mix is payable/recoverable separately). 

    

6a All Works up to Plinth Level 669.00 Cum  ₹  - 

6b All Works above Plinth Level up to floor V level 44.00 Cum  ₹  - 

      
 

7 
Centering and shuttering including strutting, propping etc. and removal of 

form work for :Foundations, footings, bases for columns 

4,336.00 Sqmt  ₹  - 

      
 

8 

Centering and shuttering including strutting, propping etc. and removal of 

form for : Columns, Pillars, Piers, Abutments, Posts and Struts 

584.00 Sqmt  ₹  - 

      
 

9 

Steel reinforcement for R.C.C. work including straightening, cutting, 

bending, placing in position and binding all complete upto plinth level. 

Thermo-Mechanically Treated bars 

65,553.00 kg  ₹  - 

      



 

 

 
 

 

S.NO 
 

DESCRIPTION 
 

QTY 
 

UNIT 
 

RATE 
 

AMOUNT 

 
 
 
 

10 

Providing  and   laying   autoclaved  aerated   cement  blocks masonry 

with 125mm/ 150mm/230mm/300 mm thick AAC blocks in super 

structure above plinth level up to floor V level with RCC band at sill level 

and lintel level with approved block laying polymer modified adhesive 

mortar all complete as per direction of Engineer in- Charge. (The payment 

of RCC band and reinforcement shall be made for separately). 

233.00 Cum  ₹  - 

      
 

11 
Providing and placing in position 2 Nos. 6 mm dia M.S. bars  at every 

third course of half  brick masonry 

1,161.00 Sqm  ₹  - 

      
 

12 

18 mm cement plaster in two coats under layer 12 mm thick cement 

plaster 1:5 (1 cement: 5 coarse sand) and a top layer 6 mm thick cement 

plaster 1:3 (1 cement : 3 coarse sand) finished rough with sponge. 

3,251.00 Sqm  ₹  - 

      
 
 
 
 

13 

Providing and laying cement concrete in retaining walls, return walls, 

walls (any thickness) including attached pilasters, columns, piers, 

abutments, pillars, posts, struts, buttresses, string or lacing courses, 

parapets, coping, bed blocks, anchor blocks, plain window sills, fillets, 

sunken floor, etc., up to floor five level, excluding the cost of centering, 

shuttering and finishing: 1:11⁄2:3 (1 cement:11⁄2 coarse sand:3 graded 

stone aggregate 

20 mm nominal size) 

73.00 cum  ₹  - 

      
 

14 

Finishing Walls with Textured Exterior Paint of required shade: 

New  work  (two  or  more  coat  applied  @  3.28lit/10  Sq.m)  over  and 

including priming coat of exterior primer applied @ 2.20Kg/10 Sq.m 

3,251.00 Sq.m  ₹  - 

      
15 Making 30mm groove in plaster as instructed by Engineer-in-charge 3,868.00 R.M  ₹  - 

      
16 Applying priming coat :     

 

16a 
With   ready   mixed   red   oxide   zinc   chromate    primer    of  approved 

brand   and   manufacture   on   steel   galvanised iron/steel works 

1,425.00 Sq.m  ₹  - 

 

16b 
With ready mixed red oxide zinc chromate primer of approved  brand  and 

manufacture  on  steel  work  (second coat) 

1,425.00 Sq.m  ₹  - 

      
 
 

17 

Finishing with Epoxy paint (two or more coats) at all locations prepared 

and applied as per manufacturer's specifications including appropriate 

priming coat, preparation of surface, etc. complete.-On steel Work 

1,425.00 Sq.m  ₹  - 

      
 
 

18 

Providing and fixing GI chain link fabric fencing of required width in 

mesh size 50x50 mm including strengthening with 2mm dia wire or 

nuts,bolts and washers as required complete as per the direction of 

Engineer-in-charge. 

    

 Made of GI wire of dia 4mm 890.00 Sq.m  ₹  - 

      
 

 
19 

Steel Work in built up tubular (round, square or rectangular hollow tubes 

etc) trusses etc., including cutting, hoisting, fixing in position and 

applying a priming coat of approved steel primer, including welding and 

bolted with special shaped washers etc., complete. 

Hot Finished Welded type tubes. 

15,530.00 Kgs  ₹  - 

      
 

20 
Providing and fixing bituminous pad 25mm thick for expansion joints in 

retailing wall, compound wall etc. complete 

12.00 Sq.m  ₹  - 

      
 TOTAL    - 

 TOTAL COST    - 



    

 

 
 

BILL OF QUANTITES FOR ROAD WORKS WITH GATES 
 

SL NO 
 

DESCRIPTION OF WORK 
 

QTY 
 

UNIT 
 

RATE 
 

AMOUNT 

1 Supplying & filling with excavated earth earth brought from outside 4,560.00 Cum  ₹  - 

      
 

 
 

2 

Excavation for roadway in soil by mechanical means including cutting and 

pushing the earth to site of embankment up to a distance of 100 metres 

(average lead 50 metres), including trimming bottom and side slopes in 

accordance with requirements of lines, grades and cross sections. 

 

 
 

510.00 

 

 
 
Cum 

 ₹  - 

      
 
 
 

3 

Preparation and consolidation of sub grade with power road roller of 8 to 

12 tonne capacity after excavating earth to an average of 22.5 cm depth, 

dressing to camber and consolidating with road roller including making 

good the undulations etc. and re-rolling the sub grade and disposal of 

surplus earth with lead up to 50 metres. 

 
 
 

1,700.00 

 
 
 
Sqm 

 ₹  - 

      
 
 
 
 
 

4 

Providing, laying, spreading and compacting graded stone aggregate (size 

range 53 mm to 0.075 mm ) to wet mix macadam (WMM) specification 

including premixing the material with water at OMC in mechanical mix 

plant, carriage of mixed material by tipper to site, for all leads & lifts, 

laying in uniform layers with mechanical paver finisher in sub- base / base 

course on well prepared surface and compacting with vibratory roller of 8 

to 10 tonne capacity to achieve the desired density, complete as per 

specifications and directions of Engineer-in-Charge.-2  layers 

 
 
 
 
 

255.00 

 
 
 
 
 
Cum 

 ₹  - 

      
 
 
 

5 

Design, Fabrication, Supply, Installation & Fitting charges of MS Sliding 

gate size 6mtr clear opening and height 3 mtr made of Rectangular hollow 

mild steel section(75x60),Angles  including (IS 1943 ), with all end stops, 

necessary fixtures etc, , including one coat of grey epoxy primer and two 

coat of epoxy painter and MS and nylon wheels 

4.00 Nos  ₹  - 

      
      
 
 
 

6 

Design, Fabrication, Supply, Installation & Fitting charges of MS Sliding 

gate size 4.5mtr clear opening and height 3 mtr made of Rectangular 

hollow mild steel section(75x60),Angles  including (IS 1943 ), with all end 

stops, necessary fixtures etc, , including one coat of grey epoxy primer and 

two coat of epoxy painter and MS and nylon wheels 

2.00 Nos  ₹  - 

      
 

7 

Installation and Commissioning Charges without civil and electirc work 

with Sliding Gate operator for 1800 kgs with foundation plate, push button 

and rack of 8 metres With Safety Sensors 

6.00 Nos  ₹  - 

      
      
 TOTAL COST    ₹ 0.00 



 
 
 

 

 

 

 
 

BILL OF QUANTITES FOR DRAINAGE WORK 
 

SL No 
 

DESCRIPTION OF ITEMS 
 

QTY 
 

UNIT 
 

RATE 
 

AMOUNT 

1 Earth work in excavation by mechanical means (Hydraulic excavator) / 

manual means over areas (not exceeding 1.5 m in width as well as 10 sqm 

on plan) including disposal of excavated earth, lead upto 50m and lift upto 

1.5m, disposed earth to be levelled and neatly dressed. 

    

 All kinds of soil 265.95 cum  ₹  - 

      
2 Providing a n d  l a yi n g  i n   position  cement  concrete  of  specified  grade 

excluding the cost of centering and shuttering  - All works  upto Plinth 

Level 

    

2a 1:4:8 (1 Cement: 4 coarse sand : 8 graded stone aggregate 40mm nominal 

size 

17.50 cum  ₹  - 

2b 1:3:6 (1 cement: 3 coarse sand : 6 graded stone aggregate 20 mm nominal 

size) 

9.56 cum  ₹  - 

      
3 Providing and laying in position ready mixed M-25 grade concrete for 

reinforced cement concrete work, using cement content as per approved 

design mix, manufactured in fully automatic batching plant and transported 

to site of work in transit mixer for all leads, having continuous agitated mixer, 

manufactured as per mix design of specified grade for reinforced cement 

concrete work, including pumping of RMC form transit mixer to site of 

laying, excluding the cost of centering, shuttering finishing and 

reinforcement, including cost of admixtures in recommended proportions 

as  per  IS:  9103  to  accelerate  /  retard  setting  of  concrete,  improve 

workability without impairing strength and durability as per direction of 

Engineer-in-Charge. 

(Note: Cement content considered in this item is @ 330 kg/cum. Excess/Less 

cement used as per design mix is payable/recoverable separately). 

    

 All works upto plinth level 7.00 cum  ₹  - 

      
4 Steel  reinforcement  for  R.C.C.  work  including  straightening,  cutting, 

bending, placing in position and binding all complete up to plinth level. 
    

 Thermo-Mechanically Treated bars 1255.08 kg  ₹  - 

      
5 Brickwork with common burnt clay FPS (Non modular) bricks of class 

designation 7.5 in foundation and plinth in: 
    

      
6 Cement Mortar 1:6 (1 cement : 6 coarse sand) 64.39 cum  ₹  - 

      
7 12 mm cement plaster finished with a floating coat of neat cement of mix:     

 1:3 (1 cement : 3 coarse sand) 349.93 sqm  ₹  - 

      
8 Structural steel work in single section, fixed with or without connecting 

plate, including cutting, hoisting, fixing in position and applying a priming 

coat of approved steel primer all complete. 

2099.57 kg  ₹  - 



   

 

 
 

 

 

 

      
9 Providing 50 mm dia CPVC pipe for perforation in Drain Cover 70.50 RM  ₹  - 

      
10 Providing and laying non-pressure NP2 class (light duty) RCC pipes with 

collars jointed with stiff mixture of cement mortar in the proportion of 1:2 

(1 cement : 2 find sand) including testing of joints ect complete: 

    

 250 mm dia RCC Pipe 30.00 RM  ₹  - 

      
 TOTAL COST    ₹ 0.00 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



   

 

 
 

 

 

 

ANNEXURE C – BANK GURANTEE FORMAT 

Bank Guarantee for Performance Security  

(Refer Clause 7.1) 

To 

 

[INSERT DETAILS OF AUTHORITY] 

.................... 

.................... 

.................... 

 

In consideration of ............................. acting on behalf of the [Authority] (hereinafter 

referred as the “Authority”, which expression shall, unless repugnant to the context or 

meaning thereof, include its successors, administrators and assigns) awarding to 

……………….., having its office at ………………..  (hereinafter referred as the 

“Contractor” which expression shall, unless repugnant to the context or meaning thereof, 

include its successors, administrators, executors and assigns), vide the Authority’s Agreement 

no. ………………. dated ……………….. valued at Rs. ……………….. (Rupees 

………………..), (hereinafter referred to as the “Agreement”) the assignment for providing 

construction services, and the Service Provider having agreed to furnish a Bank Guarantee 

amounting to Rs. ……………….. (Rupees ………………..) to the Authority for performance 

of the said Agreement. 

 

1. We, ……………….. (hereinafter referred to as the “Bank”) at the request of the Service 

Provider do hereby undertake to pay to the Authority an amount not exceeding Rs. 

………………… (Rupees …………………. ) against any loss or damage caused to or 

suffered or would be caused to or suffered by the Authority by reason of any breach by 



   

 

 
 

 

 

 

the said Service Provider of any of the terms or conditions contained in the said 

Agreement. 

 

2. We, ……………….. (indicate the name of the Bank) do hereby undertake to pay the 

amounts due and payable under this Guarantee without any demur, merely on a demand 

from the Authority stating that the amount/claimed is due by way of loss or damage 

caused to or would be caused to or suffered by the Authority by reason of breach by the 

said Service Provider of any of the terms or conditions contained in the said Agreement 

or by reason of the Service Provider’s failure to perform the said Agreement.  Any such 

demand made on the bank shall be conclusive as regards the amount due and payable by 

the Bank under this Guarantee. However, our liability under this Guarantee shall be 

restricted to an amount not exceeding Rs. ……………….. (Rupees …………………..). 

 

3. We, ……………….. (indicate the name of the Bank) do hereby undertake to pay to the 

Authority any money so demanded notwithstanding any dispute or disputes raised by the 

Service Provider in any suit or proceeding pending before any court or tribunal relating 

thereto, our liability under this present being absolute and unequivocal. The payment so 

made by us under this bond shall be a valid discharge of our liability for payment 

thereunder and the Service Provider shall have no claim against us for making such 

payment. 

 

4. We, ……………….. (indicate the name of Bank) further agree that the Guarantee herein 

contained shall remain in full force and effect during the period that would be required 

for the performance of the said Agreement and that it shall continue to be enforceable till 

all the dues of the Authority under or by virtue of the said Agreement have been fully 

paid and its claims satisfied or discharged or till the Authority certifies that the terms and 

conditions of the said Agreement have been fully and properly carried out by the said 

Service Provider and accordingly discharges this Guarantee. Unless a demand or claim 

under this Guarantee is made on us in writing on or before a period of one year from the 

date of this Guarantee, we shall be discharged from all liability under this Guarantee 

thereafter. 



   

 

 
 

 

 

 

 

5. We, ………………… (indicate the name of Bank) further agree with the Authority that 

the Authority shall have the fullest liberty without our consent and without affecting in 

any manner our obligations hereunder to vary any of the terms and conditions of the said 

Agreement or to extend time of performance by the said Service Provider from time to 

time or to postpone for any time or from time to time any of the powers exercisable by 

the Authority against the said Service Provider and to forbear or enforce any of the terms 

and conditions relating to the said Agreement and we shall not be relieved from our 

liability by reason of any such variation, or extension being granted to the said Service 

Provider or for any forbearance, act or omission on the part of the Authority or any 

indulgence by the Authority to the said Service Provider or any such matter or thing 

whatsoever which under the law relating to sureties would, but for this provision, have 

the effect of so relieving us. 

 

6. This Guarantee will not be discharged due to the change in the constitution of the Bank 

or the Service Provider(s). 

 

7. We, ……………….. (indicate the name of Bank) lastly undertake not to revoke this 

Guarantee during its currency except with the previous consent of the Authority in 

writing. 

 

8. For the avoidance of doubt, the Bank’s liability under this Guarantee shall be restricted 

to Rs. .......... crore (Rupees ........................................... crore) only. The Bank shall be 

liable to pay the said amount or any part thereof only if the Authority serves a written 

claim on the Bank in accordance with Paragraph 2 hereof, on or before [.......... (indicate 

the date falling 90 days after the date of the expiry of the Agreement)]. 

 

     For .............................................................. 

 

Name of Bank: 



   

 

 
 

 

 

 

 

Seal of the Bank: 

 

Dated, the ...........................day of ................., 20...... 

 

 

(Signature, name and designation of the authorised signatory) 

    

NOTES: 

(i) The Bank Guarantee should contain the name, designation and code number of the 

officer(s) signing the Guarantee. 

(ii) The address, telephone no. and other details of the Head Office of the Bank as well as of 

issuing Branch should be mentioned on the covering letter of issuing Branch. 
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CIVIL WORKS                  

MATERIAL & WORKMANSHIP 

I. GENERAL 
Materials and Workmanship Specifications 

The specifications listed in this Part of the Employer’s Requirements may be modified by 

the Tenderer at the time of submitting the Tender to suit the requirements of the 

Tenderer’s design. Any such modifications shall be submitted with the Tender. 

When considering any changes, it shall be noted that the specifications given in this Part 

shall represent the minimum required standards for material and workmanship to be 

followed in the construction of the works. 

Where there is any discrepancy between this Part 4 of Employer’s Requirements and 

either Part 2 or Part 3 of the Employer’s Requirements, the requirements of Part2 and 

Part 3 shall take precedence. 

Standard of Works 

The whole of the materials employed in connection with the permanent work of the 

Contract shall be new and of the best quality and description of their respective kinds 

and, except where otherwise called for, shall be of the highest grade described in Indian 

or other relevant Standards for such materials and shall be tested as prescribed therein; 

similarly, the workmanship in every case shall be of the best character, and the whole 

shall be subject to the approval of the Engineer. 

Standards & Code 

Any Indian, British, American or other International Standard or Code of Practice 

referred to in the documents relating to the Contract shall be held to be the latest edition 

published at the time of Tender. Where alternative Standards or Codes of Practice have 

been published in metric units, these shall take precedence over the publication in 

imperial units. 

Equivalent Standards 

a) Subject to the approval of the Engineer, materials may be supplied conforming with other 

recognised Standards which correspond closely with the relevant Specified Standards. 

b) In the event that the Contractor proposes use of an alternative Standard he shall provide to 

the Engineer a copy of the Standard proposed together with an authoritative translation into 

English where the original is in a language other than English. 

Alternative Materials & Equipment 

a) In all cases where the name of a particular type or make of equipment or material is referred 

to on the Drawings or elsewhere in this Specification, this is intended to indicate only the 

acceptable standard. 



   

 

 
 

 

 

 

b) The Contractor may offer alternative materials to equipment to that specified and in all 

such cases the Contractor's offer shall be at least of equal quality. When alternatives are 

offered the Contractor shall submit to the Engineer for approval, a statement detailing the 

alternative(s) and shall include full technical descriptions, drawings, specifications, test 

certificates etc and shall provide such full information as is required to enable the 

Contractor to demonstrate to the Engineer that the alternative(s) is (are) equivalent to the 

item specified. Any further information that the Engineer may require shall be produced 

by the Contractor when called for. 

 

Approval of Materials & Items of Equipment 

a) As soon as possible after the Contract has been awarded, the Contractor shall submit to the 

Engineer a list of suppliers from whom he proposes to purchase the materials required for 

the Works. Each supplier must be willing to admit the Engineer, or his representative, to 

his premises during ordinary working hours for the purpose of obtaining samples or 

inspection of the works and processes. In addition, if required by the Engineer, the 

Contractor shall deliver samples to the offices of the Engineer or to nominated testing 

laboratories or to the site of the Works. The cost of such samples shall be borne by the 

Contractor. 

b) The Contractor shall provide at least the following information when seeking approval of 

materials and items of equipment. 

  - A Description of the material/item  

  - Name of proposed supplier  

  - Indian Standard, or other approved Standard applicable  

  - Test Certificates as applicable  

c) The Contractor shall use locally produced materials in preference to imported providing 

they comply with the requirements of the Specification. 

Supply of Samples 

a) The whole cost of supplying adequate samples of any materials to be used in the Works 

for testing either at the Manufacturer's Works or at the site or at an independent Laboratory 

nominated by the Engineer, shall be deemed to be included in the rates or sums entered in 

the Price Schedule. 

b) Samples shall be taken at regular intervals and tested in accordance with relevant 

standards.  

Material – General 

a) Sources of supply :  

b) The sources of supply of materials shall not be changed from those approved without the 

written permission of the Engineer.  

c) Quality of supply :  

d) Materials subsequently supplied shall be at least equal to the approved sample in all 

respects.  

e) Rejected materials :  

f) Rejected materials are to be removed promptly from the Site.  



   

 

 
 

 

 

 

g) Copies of orders :  

h) The Contractor shall, at the Engineer’s request, forward to the Engineer copies of orders 

for materials to be incorporated into the Works.  

i) Manufacturers instructions :  

j) All materials, goods etc., shall be used or installed in accordance with the instructions of 

the Manufacturer or Supplier unless otherwise specified or instructed by the Engineer.  

Testing of Samples 

a) At the Manufacturer's Works :  
  

b) The costs of testing at Manufacturer's Works of any materials to be used in the Works and 

the supply of "proof" or test certificates by the Manufacturer shall be deemed to be included 

in the rates or sums entered in the Price Schedule.  

c) At an Independent Laboratory :  

d) In addition to those tests required by the Employer’s Requirements and relevant Standards, 

the Engineer may at any time instruct the Contractor to supply samples of materials to be 

used in the Works for test by an Independent Laboratory. The costs of transport to the 

Independent Laboratory and laboratory charges, fees of independent inspectors, etc, shall 

be paid for under the appropriate item in the Price Schedule, except where a sample is 

found not to be in accordance with the specified requirements, in which case the costs shall 

be borne by the Contractor.  

e) Sampling and Testing frequency:  

The sampling and test frequencies shall be as per the relevant IS codes. Where the 

relevant IS code does not lay down any frequency for sampling and testing, the same 

shall be as given in the table below or as directed by the Engineer 

II. TECHNICAL SPECIFICATIONS FOR CIVIL & FINISHING WORKS 

1. TECHNICAL SPECIFICATION FOR EARTHWORK EXCAVATION 
This specification covers the general requirements of earthwork.  The earthwork shall 

consist of all works involved in site grading, excavation, shoring, filling around 

foundations, filling in plinths, disposal of spoils as directed by the Engineer, and such 

other relevant items.  The area to be excavated or filled with the excavated materials shall 

be clearly demarcated in the field by the Contractor. 

The earthwork shall also include, where required, temporary bracing and shoring to 

maintain excavation etc. 

All excavation work shall be inspected and approved by the Engineer before any further 

works in excavated areas are allowed to commence. 

Excavation shall be in all kinds of soils and shall include careful removal of all materials 

of whatever nature, whether dry or wet, necessary for the construction work, exactly in 

accordance with lines, levels, grades, curves etc. shown on the drawings.  It shall be done 

to the exact length, width, depth and profile as shown in relevant drawings or as directed 

by the Engineer.  Bottom of excavation shall be levelled both longitudinally and 



   

 

 
 

 

 

 

transverse direction and it shall be free of loose unconsolidated material.  If excavated to 

greater length, width or depth, the contractor shall fill such extra excavation with M-10 

grade concrete at his own expense and well rammed.   If permitted by the Engineer, the 

extra length and width shall be filled in with good excavated earth or murrom and well 

rammed as directed.  Extra excavation shall not be measured for payment.  All bottom of 

excavation shall be lightly watered and thoroughly rammed before laying the next 

required material layer. 

The contractor shall have full responsibility for the stability of the excavation. 

The method of excavation, sheet piling and or other strutting system and methods shall be 

in every case be subject to the approval of the Engineer.  The contractor shall ensure the 

stability and safety of the excavations and protect the sides of foundation with proper 

strutting system.   

Any dewatering, shoring, strutting and timbering or cutting of extra width of trenches 

required for the work and safety of workmen and equipment shall be done by the 

Contractor at his expense.  Water from the dewatering shall be drained off in such a way 

that it does not cause any damage to any property or any nuisance to others. 

The Contractor shall erect and maintain during progress of work temporary fences around 

dangerous excavations. 

Excavation material required for filling shall be stacked or dumped where indicated by the 

Engineer.  Excavated material not required for filling, unsuitable material (what is suitable and 

what is unsuitable is left to the sole discretion of the Engineer) and any surplus material from the 

stacks or dumps retained for filling, shall be removed and spread on the site where and as directed 

by the Engineer or carted away from the site as directed by the Engineer.  Dumping of this surplus 

material shall be in an orderly manner and according to the levels/grades as indicated by Engineer. 

Water accumulated within excavated areas from whatever causes shall be bailed or 

pumped out at Contractor's expense till such time, as backfilling operations are complete. 

Contractor shall take necessary measures for protection and maintenance of earthwork. 

Any damage to the earth work shall be made good at Contractor's cost. 

Backfilling around foundations in pits, trenches, plinth and under floors : 

a) All clods of earth shall be broken or removed.  Material for backfilling shall generally be 

obtained  from the spoil of excavation. But, the Engineer shall have the option, in case of 

shortage of good selected earth obtained from excavation, to direct the Contractor to get 

the filling materials from approved borrow pits within the site.  The Contractor shall make 

necessary access roads to borrow area at his own expense and maintain the same, if such 

access roads do not exist. 

b) After the concrete or masonry in the foundation has fully set, the spaces around the 

foundation structure in pits and trenches shall be cleared of all debris, brick bats, mortar 

dropping etc. and filled with earth in layers not exceeding 15 cm each layer being watered, 

rammed and properly consolidated before the succeeding one is laid.  Each layer shall be 

consolidated to the satisfaction of the Engineer.  Back filling shall be done in such a manner 

as not to cause undue thrust on any part of the structures.  The final surface shall be trimmed 

and levelled to proper profile as directed by the Engineer.  Decision of the Engineer 

concerning proper consolidation shall be final and binding. 



   

 

 
 

 

 

 

c) The  plinth and under floors shall be similarly filled with approved materials as described 

herein before in layers not exceeding 15 cm watered and consolidated with mechanical 

machines to the satisfaction of the Engineer.  When the filling reaches finished level, the 

surface shall be flooded with water for atleast 24 hours, allowed to dry and then rammed 

and consolidated, in order to avoid any settlement at a later stage.   The finished level of 

the filling shall be trimmed to the level specified. 

Site levelling 

Earth for area filling and levelling shall be obtained from the cut areas of work and if 

necessary the balance with approved good fill material from approved quarry or from any 

other source outside the boundary including all lifts and leads, laying in layers of 250 mm 

and below breaking clods, dressing to required lines, grades and levels, watering and 

compacting with power roller of 10 tonnes.  

Clearing site  

a) The ground over which the cutting is to be done and the ground over which filling is to be 

formed shall be cleared of all trees, brushwood, loose stones, vegetation, bushes, stumps 

and all other objectionable materials.  The holes dug up for grubbing roots etc. shall be 

filled with suitable excavated material and compacted.  Materials obtained from clearing 

site shall be disposed off by burning or disposal to areas outside the boundary of the project 

in such a way that there is      no chance of their getting mixed with materials for filling. 

b) For removal of vegetation etc. crawler mounted dozer of adequate capacity shall be used.  

The work will be supplemented by using manual methods wherever required.  The dozer 

shall have ripper attachment for removal of stumps,  roots, etc.  All trees, stumps etc. falling 

within excavation and fill area shall be cut to such depth below ground level that in no case 

these fall within 50 cm of the sub grade bottom.  

Setting out 

After  clearing the site,  the area shall be set out as shown on the plans or as directed in 

writing.  The contractor shall provide all labour, tools, tackles, instruments and materials 

required for setting out and establishing bench marks and grid pillars.  The contractor will 

be responsible for maintaining bench marks, profiles, grid pillars as long as they are 

required.  Levels and sections shall be taken by the contractor in presence of the 

representative of the Main contractor before the excavation/filling is started.   

Materials  

The contractor shall utilise all useful and acceptable material obtained from the cutting from 

anywhere within the site for filling of low areas anywhere within the site.  The contractor shall 

obtain additional good quality material from approved quarries or from any other source.  The 

filling material should be soil, murum or a mixture  of  soil, sand, murum, gravel, small boulders 

having laboratory dry density of at least 1.44 gm/cc.  Rejected material if brought to site will be 

ordered to be removed at contractors cost.  Any objectionable material found in the filling material 

shall be hand picked and removed.  

The contractor shall be responsible for payment of rents, compensation, fees, royalty etc. 

and these are deemed to be included in the rates.  The Main contractor shall remain 

indemnified regarding any claims that may be made by private owners.  

Equipment  



   

 

 
 

 

 

 

Pickaxes, crowbars, phawras and pans may be used for manual work. Scrapers, dozer, 

graders, dumpers, shovels, trucks, trolleys etc. may be used for mechanised work.  Three 

wheeled 10 tonne power roller or sheep foot roller may be used for compaction.  

Mechanically driven tankers may be used for watering.  

Construction Methods  

Before any material is laid on the ground, the same shall be cleared of all rubbish etc. 

When the filling is to be laid on slopes, the existing slopes shall be ploughed deeply to 

give proper hold.  The top layer of the  ploughed surface shall be scarified and watered 

and compacted before any filling material is laid.  

Whenever fill is to be deposited against the face of a natural slope, or sloping earthworks 

face including embankments, cuttings, other fills and excavations steeper than 1 vertical 

on 4 horizontal, such faces shall be benched as mentioned below immediately before 

placing the subsequent fill. 

Continuous horizontal benches, each at least 300 mm wide, shall be cut into the old slope 

for ensuring adequate bond with the fresh filling material to be added. 

However, when the existing slope against which the fresh material is to be placed in 

flatter than 1 vertical on 4 horizontal, the slope surface may only be ploughed or scarified 

instead of resorting to benching. 

All permanent faces of side slopes of cut and fill formed areas shall, subsequent to any 

trimming operations, be reworked and sealed to the satisfaction of the Engineer by 

tracking a tracked vehicle considered suitable by the Engineer, on slope or any other 

method approved by the Engineer. 

The finished side slopes of cut and fill formed areas shall be 2 to 1 (i.e. 2 horizontal to 1 

vertical) slope or the slope required by the Engineer. 

When the fill level is higher than the adjacent area outside the boundary of the project 

then the layers shall be laid in a suitable slope upto the ground level at the boundary line.  

Laying the filling material  

Filling material shall be placed in successive horizontal layers of 250 mm consolidated 

thickness or in thickness less than 250 mm if required by the Engineer extending to the 

complete area of filling.  The extra loose stuff at the edges shall be trimmed after 

completion of earthwork without extra cost.  When boulders, broken stones and hand 

materials are mixed up with the filling materials, care shall be taken to see that they are 

distributed evenly and uniformly into the earth and no hollows are left near them.  No 

stone or hard material shall project above the top of any layer.  Each layer of filling shall 

be levelled, watered, compacted and tested before the succeeding layer is placed. The 

surface of the filling at all times shall shed water and prevent ponding.  

All clods, lumps, boulders, etc shall be broken to have a maximum size of 75 mm before 

filling and compaction. 

Protection  

The contractor shall take the necessary measures and precautions for the protection of the 

earthwork.  Any damage to the earthwork shall be made good at the contractor's cost. 



   

 

 
 

 

 

 

The contractor will have to make his own arrangements so that water is adequately and 

effectively drained and this arrangement may left after completion of earthworks if so 

desired. 

Rolling  

The  layers shall be  compacted with  Power driven rollers of 8 to 10 Tonnes capacity.  

The roller shall pass atleast twice over the same area once in forward move and the 

second time  in backward move. 

 Finishing  

The filling shall be  finished and dressed smooth and even in conformity  with the 

alignment, levels,  cross-sections  and dimensions shown on the drawings with due 

allowance for shrinkage.  All damages caused by rain, movement of vehicles or any other 

reason shall be made good in the finishing operations.  

 The contractor shall not excavate beyond the specified levels / dimensions on the 

drawings. 

The finished cut and fill formation shall satisfy the permitted surface tolerances of +20 

mm or -25 mm. 

Where the finished surfaces fall outside the above specified tolerances, the contractor 

shall be liable to rectify these in the manner described below and to the satisfaction of the 

Engineer. 

Where the surface is high, it shall be trimmed and suitably compacted.  Where the same 

is low, the deficiency shall be corrected by scarifying the lower layer and adding fresh 

material and recompacting to the required density. 

Maintenance  

The contractor shall be responsible for maintaining the earth work satisfactorily at his 

cost till finally accepted including making good any damages.  

Excess excavation  

Any excess depth excavated below the specified levels shall be made good by dozing, 

grading and refilling with suitable material of similar characteristics to that removed and 

watered and compacted to achieve specified density.  

Compaction  

Only the compaction equipment approved by the Engineer shall be employed to compact 

the different material types encountered during execution. Smooth wheeled, vibratory, 

pneumatic tyred, sheep foot or pad foot rollers etc. of suitable size and capacity as 

approved by the Engineer shall be used for the different types and grades of materials 

required to be compacted either individually or in suitable combinations. 

The compaction shall be done with the help of vibratory roller of 8 to 10 tonne static 

weight with plain or pad foot drum or heavy pneumatic tyred roller of adequate capacity 

capable of achieving required compaction. 

The  contractor  shall demonstrate  the  efficiency of the equipment he intends to use by 

carrying out compaction trials.  The procedure to be adopted for these site trials shall first 

be submitted to the Engineer for approval. 

Rollers of adequate capacity shall be used to achieve the required compaction by artificial 

watering and rolling.  Subsequent layer shall be placed after each finished layer is 



   

 

 
 

 

 

 

approved.  The level of compaction required is 90% of Standard Proctor Density for all 

areas except where Roads and Building works are to be provided.  At such places the 

required compaction density of Standard Proctor shall be as given below : 

       Roads                      :    95% 

Buildings                 

Top Layer                  :    98% 

500 mm below top layer    :   95% 

Below 500 mm               :   90% 

The top layer of filling shall be brought to the specified line, levels and grade as shown in 

the drawings or as directed.  

2. TECHNICAL SPECIFICATION FOR ANTITERMITE TREATMENT 
SCOPE 

This specification covers the general requirements for pre-constructional anti-termite 

treatment to the buildings to protect against attack by sub-terranean termites by suitable 

chemical treatment measures. 

GENERAL REQUIREMENTS 

All  the  buildings shall be adequately protected  against attack  by  subterranean termites  

by  suitable  chemical treatment  measures.  The work shall be carried out by a specialist 

pest control agency approved by the Engineer. The  work  to be carried out by the 

specialist firm  shall carry a guarantee for the satisfactory performance of  the treatment 

for a minimum period of 10 years. 

The Contractor shall submit manufacturer’s literature, specifications and application 

instructions for insecticide materials for the reference of Engineer. 

The treatment shall be carried out generally in accordance with  the  stipulations laid  

down  by IS  6313 -  part ii (code of practice for anti-termite  measures in  

buildings - Part  II - pre-constructional chemical treatment  measures) subject to the 

minimum requirements given in this specification. 

The  earth  filling  immediately under  the  stone  soling (under  floors) bottom and side 

fills of  all  foundations (excepting  foundations) and soil along external perimeter of  all 

buildings  shall be  chemically  treated  against termites. 

The Contractor shall furnish all skilled and unskilled labour, plant, tools, tackle, 

equipment, men, materials, chemicals required for complete execution of the work in 

accordance with the specification as described herein and / or as directed by the Engineer. 

The Contractor shall strictly follow, at all stages of work, the stipulations contained in the 

Indian Standard Safety Code and the provisions of the Safety Rules as specified in the 

General Conditions of the Contract for ensuring safety of men and materials. 

CODES AND STANDARDS 

The applicable Indian Standard and Code is given below : 

IS : 6313 Part II : Code   of   practice   for   anti-termite  measures in  

(Latest edition)  buildings - pre-constructional chemical   

treatment measures. 

MATERIALS 



   

 

 
 

 

 

 

The chemicals to be used as insecticides for the treatment shall be chloropyriphos 20% 

EC bearing ISI certification or approved equivalent conforming to the requirement and 

concentration laid down in  latest IS 6313 - Part II 

APPLICATION 

 Latest IS 6313 (Part-II) shall be followed as general guidance for preparation and 

application of chemicals.  The  chemical  solution  shall  be prepared by mixing the 

chemical  with the appropriate quantity of water to obtain a  chemical emulsion  of  the 

correct concentration  as stipulated in IS : 6313 (Part - II).   

The application shall be as follows : 

Dilute 1 part of chloropyriphos 20% EC with 20 parts of water to get 1% emulsion.  The 

prepared emulsion shall be  applied by trained operators strictly in accordance with the 

Manufacturer’s Specifications / directions.  Health and safety precautions recommended 

by manufacturer shall be observed during the treatment. The Contractor shall protect 

surfaces not intended to have treatment. 

To facilitate proper penetration of the chemical into  the soil,  a  pressure pump of 

adequate capacity and  sprayers  shall be employed to apply the solution.  

RCC foundations and basement 

The treatment applied essentially to masonry foundations where there are voids in the 

joints through which termites are above to seek entry into buildings. Hence the 

foundations require to be completely enveloped by a chemical barrier. In the case of RCC 

foundations, the concrete is dense being a 1:2:4 (Cement : Fine aggregates : Coarse 

aggregates, by volume) mix of richer, the termite are unable to penetrate it.  It is, 

therefore, unnecessary to start the treatment from the bottom of excavations. 

The treatment shall start at a depth of 500 mm below the ground level except when such 

ground level is raised or lowered by filling or cutting after the foundations have been 

cast.  In such cases, the depth of 500 mm shall be determined from the new soil level 

resulting from the filling or cutting mentioned above and soil in immediate contact with 

the vertical surfaces of RCC foundations shall be treated at the rate of 7.5 litres per 

Sq.metre. 

TOP SURFACE OF PLINTH FILLING  

The top surface of the consolidated earth within plinth walls shall be treated with 

chemical emulsion at the rate  of  5 ltrs per sqm of the surface before  the stone bed or 

sand bed is laid.  If the filled earth has been well consolidated  and the surface does not 

permit the emulsion to seep through,  holes upto 50  to 75 mm deep at 150 mm centres 

both ways may be  made with 12 mm dia. mild steel rod on the surfaces to facilitate 

saturation of the soil with the chemical emulsion.  

JUNCTION OF WALL AND FLOOR  

Special care shall be taken to establish continuity of the vertical chemical barrier on inner 

wall surfaces from ground level upto the level of the filled earth surface. To achieve this 

a  channel  of  size  3x3 cm shall  be  made  at  all  the junctions  of walls  and columns 

with the  floor  (before laying the sand or soling) and rod holes made in the channel  upto 

the ground level at 15 cm. centres and the iron rod moved backward and forward to 

breakup  the  earth.   The chemical emulsion is poured into the channel at the rate of 7.5 



   

 

 
 

 

 

 

ltrs per sqm  of  the vertical  surface  and allowed to soak through  the  holes fully  so that 

the soil is in contact with the chemical.  The soil shall   be  tamped  back  into  the 

channel after this operation and consolidation to original conditions. 

EXTERNAL PERIMETER OF BUILDING  

After the building is complete,  the earth along the  external  perimeter of the building 

should be roded at intervals of 150 mm  and  to a depth  of 300 mm. The rods should be 

moved backward and forward parallel to the wall to breakup the earth and chemical 

emulsion poured along the wall at the rate of 7.5 litres per square metre of vertical 

surfaces.  After the treatment, the earth should be tamped back into place.  Should the 

earth outside the building be graded on completion of building, this treatment should be 

carried out on completion of such grading. 

SOIL SURROUNDING PIPES  

Wherever any service pipes enter the soil inside the  area of  the foundation of any 

building,  the soil  surrounding the  point of entry of each pipe at the foundation, floor 

etc. shall be fully soaked with the chemical solution for a distance of atleast one meter  

from the point  of  such entry. 

 

EXPANSION JOINTS  

Soil beneath expansion joints at ground floor level shall be specially treated as directed. 

The joint itself  shall also be treated as directed by the Engineer. 

TREATMENT UNDER APRON  

The  soil  below  the  concrete for  stone  aprons  to  be provided around the perimeter 

walls of all buildings shall also  be treated with the chemical solution. 

TREATMENT OVER DPC  

Top of concrete damp proof course in external and internal walls  shall be given a liberal 

coat of chemical  solution when the concrete is still  green. 

GUARANTEE 

The Contractor shall provide a written guarantee in the format given in the next page that 

the building covered in this contract will be protected from termites for a period of ten 

years from the date of substantial completion of work covered under this contract. 

At the end of the defect liability period the specialist membrane contractor must go on 

site to check and certify the tension of the fabric and if needed re-tension the fabric, if 

any reduction in the tension is observed, to ensure no flapping of fabric is taking place. 

The Contractor will provide 15 years manufacturer warranty draft based on the material 

manufacturer company for the proposed fabric. 

The Guarantee shall be in legal paper in an acceptable form. 

3. TECHNICAL SPECIFICATION FOR CONCRETE WORKS 
This specification covers the general requirements for plain and reinforced cement 

concrete of different grades. 

The requirements for concrete shall be materials, storage of materials, design of concrete 

mix, sampling and testing, form and formwork, construction joints, preparation and 

placement of concrete including batching, mixing, conveying, depositing and curing, 



   

 

 
 

 

 

 

finishing, grouting, inspection, clean-up etc.  The concrete shall generally comply with 

the requirements of latest IS : 456. 

Unless otherwise specified, the rates for all RCC will  be exclusive  of  reinforcements. 

Reinforcements will be paid for separately.  Unless otherwise specifically mentioned, the 

rates for all plain and RCC works shall be inclusive of formwork, centering and 

shuttering.   

MATERIALS : 

Cement : 

Unless otherwise specified, ordinary Portland cement of 43 grade conforming to latest IS 

: 8112 shall be used for all concrete works.  Test certificates from the manufacturers to 

show that the cement brought by the contractor to site for use in the works fully complies 

with the relevant IS Specification shall be submitted to the Engineer at the Contractor's 

own cost.  In addition, field test shall be conducted for every consignment of cement for 

the purpose of concrete design mix.   Cement  shall  be  stored   and  neatly  packed   in  

piles  not exceeding 10 bags high in weather proof sheds with raised wooden plank 

flooring to prevent deterioration by dampness or intrusion of foreign matter. It shall be 

stored in such a  way  as  to  allow the removal and  use  of  cement  in chronological 

order of receipt,  i.e.  the first  received being first used. Cement deteriorated and/or 

clotted shall not  be used on work but shall be removed at once from the site.  Daily 

record of cement received and consumed  shall be maintained by the contractor in an 

approved form and a copy submitted to the Engineer once a week.  Not withstanding the 

above, the Engineer, for any reasons whatsoever, may at his discretion order to retest, the 

cement brought to site in an approved testing laboratory and fresh certificate of its 

soundness shall be produced at the Contractor's own cost.  Cement ordered for retesting 

shall not be used for any work pending results of re-test. 

Aggregates : 

Fine and coarse aggregates shall conform to IS 383.  If required, the aggregates shall be 

washed and screened.   Sampling and testing shall be as per IS : 2386. 

Each size of aggregate shall be stored on a separate platform and shall avoid mixing and 

contamination with foreign material.  Segregated aggregates shall be rejected. 

Cost of stacking, washing, screening and cost of all tests, sampling etc. shall be borne by 

Contractor. 

Fine Aggregate : 

Sand shall conform to IS:  383.  It shall pass through I.S sieve 4.75 mm (3/16 B.S) test 

seive, leaving a residue not more than 5%. It shall be from a natural source approved by 

the Engineer.  It shall be washed if directed to reduce the percentage  of deleterious  

substances  to acceptable  limits at Contractors own cost.  Sand shall not contain any 

trace of salt and sand containing any trace of salt shall be rejected. 

The  fine  aggregate for concrete shall be  graded  within limits as specified in IS :  383 

and the fineness  modules shall  range between 2.60 to 3.20.The fine aggregate shall be 

stacked carefully on a clean hard dry surface so that it will not get mixed up with 



   

 

 
 

 

 

 

deleterious foreign  materials. If such a surface is not available a platform of planks or 

corrugated  sheets or brick floor or concrete floor  shall be prepared.  

 

IS Sieve Percentage Passing 

Designation Grading 

Zone I 

Grading 

Zone II 

Grading  

Zone III 

Grading 

Zone Iv 

10 mm 100 100 100 100 

4.75 90 - 100 90 - 100 90 - 100 95 - 100 

2.36 60 - 95 75 - 100 85 - 100 95 - 100 

1.18 30 - 70 55 - 90 75 - 100 90 - 100 

600 Micron 15 - 34 35 - 59 60 - 79 80 - 100 

300 Micron 5 - 20 8 - 30  12 - 40 15 - 50 

150 Micron 0 - 10 0 - 10 0 - 10 0 - 15 

 

Coarse Aggregate : 

Coarse  aggregate  shall conform to IS  :  383.  It  shall consist of crushed or broken 

stone,  95% of which shall be retained  on 4.75 mm IS test sieve.  It shall be obtained 

from crushed granite, trap, besalt or similar approved stones from approved quarry.  

Coarse aggregate shall be chemically inert when mixed with cement & shall be 

angular in shape and free from soft friable thin porous laminated or flaky pieces.  It 

shall be free from dust and other foreign matter. Gravel/shingle of desired grading 

may be permitted as a substitute in part or full in plain cement concrete if the 

Engineer is otherwise satisfied about the quality of aggregate. 

 

IS Sieve A B 

Designation % Passing for single sized aggregate of 

nominal size 

% Passing of graded 

aggregate of nominal size 

 63 

mm 

40 

mm 

20 

mm 

16 

mm 

12.5 

mm 

10 

mm 

40 

mm 

20 

mm 

16 

mm 

12.5 

mm 

80 mm 100 - - - - - 100 - - - 

63 mm 85 - 

100 

100 - - - - - - - - 

40 mm 0 - 

30 

85 - 

100 

100 - - - 95 - 

100 

100 - - 

20 mm 0 - 5 0-20 85 - 

100 

100 - - 30 - 

70 

95 - 

100 

100 100 

16 mm - - - 85 - 

100 

100 - - - 90 - 

100 

- 

12.5 mm - - - - 85 - 

100 

100 - - - 90 - 

100 



   

 

 
 

 

 

 

IS Sieve A B 

Designation % Passing for single sized aggregate of 

nominal size 

% Passing of graded 

aggregate of nominal size 

 63 

mm 

40 

mm 

20 

mm 

16 

mm 

12.5 

mm 

10 

mm 

40 

mm 

20 

mm 

16 

mm 

12.5 

mm 

10 mm 0-5 0-5 0-20 0-30 0-45 85 - 

100 

10-35 25-

55 

30-70 40-

85 

4.75 mm - - 0-5 0-5 0-10 0-20 0-5 0-10 0-10 0-10 

2.36 mm - - - - - 0-5 - - - - 

 

Unless otherwise specifically stated for all RCC works, the size of coarse aggregate 

shall be 20 mm and down size. 

Water : 

Water used for mixing concrete and curing shall be potable quality, fresh, clean, free 

from oil,  salts, acids, alkali and shall be in accordance with  the  clause  4.3 of  IS 

456. The  contractor shall  produce  test  results of water proposed to be used on the 

job for approval  by  the   Engineer for  the  mixing before casting any concrete. 

Reinforcement :Refer separate specification given elsewhere. 

Admixtures : 

The  use of admixtures may be allowed only if approved  by the Engineer and his 

decision in this regard shall  be final. 

Concrete : 

Concrete shall be specified in various graded designations as M-10, M-15, M-20, M-

25, M-30, M-40,M-45, M-50 etc.   The letter 'M' refers to the mix and the number to 

the minimum compressive strength in N/Sq.mm to be established by 28 day of 15 cms 

works cube tests with the probability of not more than 1 test out of 10 falling below 

that minimum. 

The proportions of ingredients for concrete shall be such that in addition to complying 

with the strength requirement, the concrete shall have adequate workability and 

proper consistency to permit it to be worked readily into the forms and around 

reinforcement, under the conditions of placement to be employed without excessive 

segregation or bleeding. 

All ingredients shall be proportioned and measured by weight using approved 

weigh-batching equipment. There shall be full field control of (1) predetermined 

grading of all aggregates that go into concrete (2) predetermined proportion of course 

aggregate, fine aggregate, cement and water for the required strength. 

Design Mix : 

The Contractor is responsible for the design of the concrete mix. The Contractor shall 

design the mix and submit for the approval of the Engineer.  No concreting works 

shall be commenced without the approval of the design mix of concrete. 

The Contractor shall make trial mixes using coarse aggregates, sand, water and 

cement actually available at site to be used for making concrete.  Before making trial 



   

 

 
 

 

 

 

mixes all the ingredients shall be tested in the field laboratory and should conform to 

the relevant IS Specifications.  Suitable proportions of sand and the several sizes of 

coarse aggregates for each grade of concrete shall be selected to give as nearly as 

practicable the maximum density, this is to be determined by mathematical means, 

laboratory tests, field trials or other means. 

The minimum cement contents for design mix concrete of various grades shall be as 

per relevant IS 456:2000 

The mix required to produce, place and compact the specified grade of concrete shall 

be designed by the Contractor.  He shall carry out preliminary tests of specimen at his 

own cost at field laboratory as per IS : 456 and IS : 516 and he shall furnish to the 

Engineer a statement of proportions proposed to be used for various concrete mixes 

and grades of concrete for approval. 

The minimum strength requirements shall be as follows : 

Minimum compressive strength of 15 cm cubes at 7 days and 28 days after mixing, 

conducted in accordance with IS : 516. 

 

Grade of 

Concrete 

Preliminary Test 

N/Sqmm 

Work Test 

N/Sqmm 

 At 7 days At 28 days At 7 days At 27 days 

 

M - 10 

M - 20 

M - 25 

 

9.0 

17.5 

22.0 

 

13.5 

26 

32 

 

7.0 

13.5 

17.0 

 

10 

20 

25 

 

Once a mix including water cement ratio has been determined and specified for use by 

the Engineer, that W/C ratio shall be maintained. 

Details of design mix concrete approved by the Engineer shall be submitted to the 

Engineer for record along with the results of sieve analysis and such other tests on 

cement, aggregates and water etc.   The approved design mix shall then be followed for 

subsequent concreting operations at site till a variation in some characteristics of any 

ingredient is observed or till a variation in the degree of quality control necessitates a 

change in the mix. 

Batching and Mixing of Concrete : 

All materials for controlled concrete shall be batched as per approved design mix in 

suitable weigh batcher of adequate capacity and of approved design.  Mixers for 

concrete may be stationary mixers of either the tilting or non-tilting type, or truck 

mixers of approved design.  Thorough mixing of the concrete is essential and mixers 

shall be capable of combining the materials into a uniform mixture, uniform colour 

and of discharging this mixture without segregation.  The mixers should always be 

operated at the speed and time recommended by the makers. The mixers shall be 

maintained in satisfactory operating condition, and mixer drums shall be kept free of 

hardened concrete. The consistency of the concrete produced from the mixers should 



   

 

 
 

 

 

 

have sufficient workability to enable it to be well consolidated, to be worked into the 

corners of the shuttering and around the reinforcements. 

The slump for concrete as determined by slump tests as per Indian Standard 1199 

latest edition, shall not exceed the maximum slumps indicated below for each type of 

construction using high frequency vibration unless otherwise approved or directed by 

the Engineer. 

The contractor shall not place concrete having a slump outside the limits specified 

without the approval of the Engineer. 

Atleast one slump test shall be made for every compressive strength test carried out.  

More frequent tests shall be made if there is a distinct change in job conditions, or if 

required by the Engineer. 

Transporting : 

shall be conveyed from the place of mixing to the place of final deposit as rapidly as 

practicable by methods which will prevent segregation or loss of any of the 

ingredients.  If segregation does occur during transport, the concrete shall be remixed 

before being placed.  Normally not more than 30 minutes shall lapse between mixing 

and consolidation in position.  All means of conveyance shall be adopted to deliver 

concrete of the required consistency and plasticity without segregation or loss of 

slump. 

Concrete should be transported only by transit mixers 

Placing : 

Method of placing shall be such as to preclude segregation and as far as practicable 

the placing shall be continuous.  Special care shall be taken in accordance with latest 

IS : 456 while laying concrete under extreme weather. 

Concrete shall be transported by transit mixers and placed in position without 

segregation.  It is important that the concrete be placed in its final position before the 

cement reaches its initial set.  The concrete should normally be compacted in its final 

position within 30 min. of leaving the mixer, and once compacted, it should not be 

disturbed.  Before the concrete is actually placed in position, the insides of the forms 

should be inspected to see that they have been cleaned and oiled, care being taken to 

see that the reinforcements do not get contaminated. Temporary openings should be 

provided to facilitate inspection, especially at the bottom of columns, to permit the 

removal of all sawdust, wood shavings etc. Openings should be placed so that the 

water used to flush the forms will drain away.  No water should be left in the forms.  

The concrete should be spread evenly in the form to avoid segregation and should 

completely fill all corners of the form work and the space between the reinforcement.  

Vibrator should not be used for spreading the concrete.  Concreting should be carried 

on without interruption between predetermined construction joints. 

Compacting : 

The object of compacting concreting is to achieve maximum density.  The concrete 

should therefor, be placed a little in excess of its specified depth so that after proper 

compaction its final desired depth is obtained.  Manually rodding and tapping the 

concrete and tapping the form work on its external face shall be continuously carried 



   

 

 
 

 

 

 

out at the actual pouring head, while compacting the concrete with mechanical 

vibrators shall be done sufficient distance away from the pouring head, so that the 

vibrator is utilised only to compact the concrete and not to spread it.  The Engineer 

may, however, at his absolute discretion, permit concreting by increasing the slump 

and correspondingly increasing the cement contents at contractor's cost.  Except for 

shallow or inaccessible concrete the vibrator shall be penetrated vertically and at 

regular distance intervals, not at an angle and not at haphazard intervals.  At corners, 

obstructions, embedded fixtures and congested reinforcement areas, the vibrators shall 

be manipulated with the utmost care and handled only by the most experienced 

workmen. 

The number and type of vibrator to be used shall be subject to the approval of the 

Engineer and in general immersion type vibrators shall be used. Consolidation by 

using immersion vibrator will be in accordance with IS Code : 3558.  Sufficient 

number of reserve vibrators in good working condition shall be kept on hand at all 

times, so as to ensure that there is no slacking of interruption in compacting. 

Protection of Concrete : 

All freshly placed concrete surfaces shall be protected from damages by workmen 

equipment or any other cause.  The surface shall be protected from dry wind and 

direct sun rays.  The Contractor shall provide and use, where directed by the Engineer 

enough tarpaulins or other suitable materials to cover completely or enclose all freshly 

finished concrete. 

Curing : 

As soon as the concrete is hardened sufficiently, it shall be cured by maintaining the 

concrete in a damp condition by application of wet sacking or other approved 

moisture retaining covering for a period of 28 days after placing the concrete.  In 

floors curing should be carried out by ponding and covering with polythene sheets to 

reduce evaporation losses.  Extreme care should be taken to ensure that all surfaces 

are kept in a moist condition and no local area shall be allowed to dry out 

intermittently.  Curing shall be done with potable water free from sediments of any 

kind. 

Construction Joints : 

Construction joints in exposed concrete work shall be made only where shown on the 

drawings or directed by the Engineer and shall be in accordance with the details 

shown or approved by the Engineer.  The procedure given in clause 20.1.4.2 of IS : 

456 shall be followed for general guidance.  All foreign matters shall be removed 

from the concrete before it is allowed to fully harden. The removal shall be effected 

by scrubbing the concrete surface with wire and with bristle brushes and washing 

down to expose clearly the aggregate. However care shall be taken to avoid 

dislodgment  of particles of aggregate. If concrete has been allowed to harden 

excessively the surface shall be chipped over its whole surface and thereafter 

thoroughly washed.  Before fresh concrete is added on the construction joints, the 

surface of the old concrete shall be thoroughly wetted and covered with a thin layer of 

cement mortar 1:1. 



   

 

 
 

 

 

 

Construction joints in concrete floors and walls of basement, water tanks or any other 

structures in contact with water or earth, shall be provided with PVC water stops of 

approved make coated on either side with hot asphalt.  The longitudinal joints, in 

water stops, shall preferably be not welded or overlapped atleast 200 mm.  

Sampling and strength test of concrete : 

Sampling and testing of concrete shall be conducted in accordance with the latest 

issue of Indian Standard 1199, 516 and 456. 

During the progress of construction compression tests shall be made to determine 

whether the concrete being produced complies with the strength requirements 

specified.  The test will be made in accordance with Indian Standard 516 latest 

edition. 

The minimum frequency of sampling of concrete of each grade shall be in accordance 

with the following : 

 

Quantity of concrete in the  

work, Cum 

Number of Samples 

 

  1     -     5 

  6     -   15 

16     -   30 

31     -   50 

51 and above 

 

 

1 

2 

3 

4 

4 Plus one additional sample for  each    

additional 50 Cum or part thereof  

 

NOTE : 

At least one sample shall be taken from each shift 

A set of six specimens from random mixer batches, shall constitute a test, three being 

tested for 7 days and three being tested for 28 days strength. 

The strength test result shall be the average strength of the three companion test 

specimens, tested at 28 days, except that, if one specimen in a test shows manifest 

evidence of improper sampling, moulding or testing the result shall be discarded  and 

the remaining two strengths averaged.  Separate procedures shall be established when 

cements other than Portland cement are used. 

Normally, 7 day and 28 day tests shall be made on specimens.  For any mix, a 

correlation between 7 day and 28 day strengths may be made in the laboratory.  Soon 

after a job starts, a similar correlation will evolve for samples of concrete taken from 

the mixer.  After that correlation has been established, the results of the 7 day tests 

may be used as an indicator of the compressive strengths which should be expected at 

28 days, provided such results are consistent.  If 7 day tests show compressive 

strengths that are too low, measures shall be taken at once, at the Engineer's direction, 

without waiting for the results of the 28 day tests. 

A. The concrete shall be deemed to comply with the strength requirements if: 



   

 

 
 

 

 

 

a) every sample has a test strength not less than the characteristic value ; or 

b) the strength of one or more samples though less than the characteristic value, is in 

each case not less than the greater of ; 

i) the characteristic strength minus 1.35 times the standard deviation; and 

ii) 0.80 times the characteristic strength and the average strength of all the samples is 

not less than the characteristic strength plus 

                 _                                   _ 

               |           1.65              | 

                |1.65   -   -------------------------  | times the standard 

                |           -------------------------  | deviation 

                |_          number of samples _| 

B.    The concrete shall be deemed not to comply with the strength requirements if : 

a)  The strength of any samples is less than the greater of: 

i. the characteristic strength minus 1.35 times the standard deviation and; 

ii. 0.80 times the characteristic strength; or 

b)  the average strength of all the samples is less than the characteristic strength plus 

   _                                   _ 

               |            3              | 

                |1.65   -   -------------------------  | times the standard 

                |           -------------------------  | deviation 

                |_          number of samples _| 

                 

C.    Concrete which does not meet the strength requirements as specified in para (A) 

but has a strength greater than that required by para (B) may be accepted as being 

structurally adequate without further testing by the Engineer in consultation with 

designer. 

In the event that concrete tested in accordance with the requirements of the above 

clause, fails to meet the specification, the Engineer shall have the right to require any 

one or all the following : 

 

a) Changes in the concrete mix proportions for the remainder of the work 

b) Coring and testing of the concrete represented by the tests which failed as per IS : 

456. 

c) Load tests on part of structures as per IS : 456. 

d)Removal and replacement of any such portions of the structure. 

e)Extended curing of the concrete represented by the specimen. 

The Contractor shall carryout all such measures as directed at his own expense, if the 

concrete cannot be accepted due to reasons attributable to the Contractor. 

The unit rate of concrete shall be inclusive of all tests and remedial measures. 

FORM WORK : 

The formwork shall conform to the shapes, lines and dimensions for all the elements 

as shown on the drawing.  The formwork shall be designed and constructed so that the 

concrete can be properly placed and thoroughly compacted to obtain the required 



   

 

 
 

 

 

 

shape, position and level subject to specified tolerances.  The designed formwork 

arrangement shall be got approved by the Engineer.  Approval of the proposed 

formwork by the Engineer will not diminish the Contractor's responsibility for the 

satisfactory performance of the formwork, nor for the safety and co-ordination of all 

operations. 

Formwork for architectural shapes for columns, ring, beams, circular or spherical 

walls, shell roofs or bottoms in the case of water reservoirs or any other structure shall 

be made from approved wrought and put up timber or steel plates and frames. 

The form work to be used shall be of an approved system type 

Wooden props are strictly prohibited.  Note that all RCC works are form finished.  

Any rectification’s at Contractors Cost. 

Erection of Formwork : 

The following shall apply to all formwork. 

1. The contractor shall obtain the approval of the Engineer for the design of forms and 

the type of material used before fabricating the forms. 

2. All shutter planks and plates shall be adequately backed to the satisfaction of the 

Engineer by a sufficient number and size of walers or framework to ensure rigidity 

during concreting.  All shutters shall be adequately strutted, braced and propped to the 

satisfaction of the Engineer to prevent deflection under deadweight of concrete and 

superimposed live load of workmen, materials and plant, and to withstand vibration 

and wind.  No joints in props shall be allowed. 

3 Vertical props shall be supported on wedges or other measures shall be taken where 

the props can be gently lowered vertically during removal of the formwork. Props for 

an upper storey shall be placed directly over those in the storey immediately below 

and the lowest props shall bear on a sufficiently strong area. 

4. Care shall be taken that all formwork is set plumb and true to line and level or 

camber or batter where required and as specified by the Engineer. 

5. If formwork is held together by bolts or wires, these shall be so fixed that no iron 

will be exposed on surface against which concrete is to be laid.  In any case wires 

shall not be used with exposed concrete formwork.  The Engineer may at his 

discretion allow the Contractor to use tie-bolts running through the concrete and the 

Contractor shall decide the location and size of such tie-bolts in consultation with the 

Engineer.  Holes left in the concrete by these tie-bolts shall be filled as specified by 

the Engineer at no extra cost.  No through tie will be permitted in all cases where 

water is likely to be retained and gas tightness of the structure is to be ensured. 

6.Provision shall be made in the shuttering for beams, columns and walls for a port 

hole of convenient size so that all extraneous materials that may be collected could be 

removed just prior to concreting. 

7. Formwork shall be arranged as to permit removal of forms without jarring the 

concrete Wedges, clamps and bolts shall be used wherever practicable instead of 

nails. 

8. An approved mould oil or other material shall be applied to faces of formwork in 

contact with the wet concrete to prevent adherence of concrete.  The use of oil which 



   

 

 
 

 

 

 

darkens the surface of the concrete shall not be allowed.  Oiling shall be done before 

reinforcement has been placed and care shall be taken that no oil comes in contact 

with the reinforcement while it is being placed in position.  The formwork shall be 

kept thoroughly wet during concreting and the whole time that it is left in place. 

9. Formwork for beams and slabs shall be so erected that the shuttering on the side of 

the beams and soffits of slabs can be removed without disturbing the beam bottoms. 

Immediately before concreting is commenced, the formwork shall be carefully 

examined to ensure the following : 

a)    Removal of all dirt, shavings, sawdust and other refuse by brushing and washing. 

b)    The tightness of joints between panels of sheathing and between these and any 

hardened core. 

c)    The correct location of tie bars, bracing and spacers, and especially connections 

of bracing. 

d)    That all wedges are secured and firm in position. 

e)    That provision is made for traffic on formwork not to bear directly on reinforcing 

steel. 

The Contractor shall obtain the Engineer's approval for dimensional accuracies of the 

work and for the general arrangement of propping and bracing.  It is imperative that 

for scaffolding heights of 3.6 M and above, timber posts or steel scaffolding be used 

with adequate bracings in horizontal and vertical planes. The Contractor shall be 

entirely responsible for the adequacy of propping and for keeping the wedges and 

other locking arrangements undisturbed through the decentering period. 

Formwork shall be continuously watched during the process of concreting.  If during 

concreting any weakness develops and formwork shows any distress the work shall be 

stopped and remedial action taken. 

Exposed Concrete Work : 

Exposed concrete surfaces shall be smooth and even, originally as stripped without 

any finishing or rendering.  Where directed by the Engineer, the surface shall be 

rubbed with carborundum stone immediately on striking the forms.  The Contractor 

shall exercise special care and supervision of formwork and concreting to ensure that 

the cast members are made true to their sizes, shapes and positions and to produce the 

surface patterns desired.  No honeycombing shall be allowed.  Honeycombed parts of 

the concrete shall be removed by the Contractor as directed by the Engineer and fresh 

concrete placed without extra cost, as instructed by the Engineer. 

All materials, sizes and layouts of formwork including the locations for their joints 

shall have the prior approval of the Engineer. 

Camber : 

Forms and falsework shall be generally cambered as indicated in the drawings or as 

instructed by the Engineer.  However, for beams upto 5 M span and slabs upto 4 M 

span camber is not normally required to be provided. 

Age of Concrete at removal of formwork : 

Unless otherwise permitted in writing by the Engineer, the minimum period of 

keeping formwork in position after concreting the members in normal circumstances 



   

 

 
 

 

 

 

and where ordinary portland is used shall conform to the Indian Standard 

Specifications and shall be as follows : 

 a)     Walls, columns and vertical         24 to 48 hours as may  be  

        faces of all structural             decided by the  Engineer. 

        members                             

 b)     Slabs (props left under)            3 days 

 c)     Beam soffits (props left under)     7 days 

 d)     Removal of props under slabs : 

        i.   Spanning up to 4.5 m            7 days 

        ii.  Spanning over 4.5 m             14 days 

 e)     Removal of props under beams 

        and arches 

        i.   Spanning up to 6 m              14 days 

        ii.  Spanning over 6 m               21 days 

For other cements, the stripping time recommended for ordinary Portland cement may 

be suitably modified. 

The Engineer may vary the above period if he considers it necessary.  Immediately 

after the forms are removed, they shall be cleaned with a jet of water and a soft brush. 

Stripping of Formwork : 

Formwork shall be removed carefully without jarring the concrete, and shall be eased 

off carefully in order to allow the structure to take up its load gradually and curing of 

the concrete shall be commenced immediately.  Immediately after the shuttering is 

removed, all the defective areas such as honeycombed surfaces, rough patches, holes 

left by form bolts etc. shall be brought to the notice of Engineer who may permit 

patching of the defective areas or reject the concrete work.  Rejected concrete shall be 

removed then replaced by Contractor at his own cost.  After removing loose materials, 

the surface shall be prepared and saturated with water for 24 hours before patching is 

done with 1:1.5 CM.  The use of epoxy for bonding fresh concrete shall be carried out 

as directed by Engineer.  Concrete surfaces to be exposed shall, where required by the 

Engineer, be rubbed down with carborundum stone to obtain a smooth and even 

finish.  Where the concrete requires plastering or other finish later the concrete 

surface shall be immediately hacked lightly all over as directed by the Engineer.  No 

extra charge will be allowed to the Contractor for such work on concrete surfaces 

after removal of forms. 

In the case of folded plates and shell roofs the contractors should take approval for the 

pattern of centering and shuttering along with programme for deshuttering. 

Repropping : 

For multistoried buildings the floors may need repropping to support the loads of the 

upper floors under construction.  The extent of such repropping shall be as directed by 

the Engineer.  Such repropping shall not be paid for separately and the cost of such 

repropping shall be deemed to have been included in the Contractor's rates. 

Reuse of Forms : 



   

 

 
 

 

 

 

The Engineer may in his absolute discretion order rejection of any forms he considers 

unfit for use for a particular item, and order removal from the site of any forms he 

considers unfit for use in the works. 

Hacking-out : 

1. Immediately after removal of forms, the concrete surfaces to be plastered shall be 

roughened with a brush-hammer or with chisel and hammer as directed by the 

Engineer to make the surfaces sufficiently coarse and rough to provide a key for 

plaster. 

This shall not be paid for separately and shall be deemed to have been included in the 

Contractor's rates. 

2. No payment shall be made for temporary formwork used in concreting, nor for 

formwork required for joints or bulkheads, in floors, or elsewhere, whether such joints 

are to be covered later with concrete or mastic or other material. 

Inspection : 

All materials, workmanship and finished construction shall be subject to the 

continuous inspection and approval of Engineer.  Materials rejected shall be replaced 

by Contractor immediately at his own cost. 

Clean-up : 

Upon the completion of concrete work, all forms, equipment, construction tools, 

protective coverings and any debris, scraps of wood etc. resulting from the work shall 

be removed and the premises left clean. 

PRECAST CONCRETE : 

All precast concrete shall be cast over vibrating tables or by using form vibrators. 

Exposed surfaces of precast members shall be finished as called for on the drawings. 

All jointing surfaces shall be wire brushed and hosed down until the aggregate is free 

from cement slurry.  Castellations shall be provided wherever called for.  Leave 

grouting holes, grooves, inserts, projections, reinforcements, lifting hooks, etc., to 

conform to the erection procedure.  All edges and delicate projections likely to be 

damaged during handling and erection shall be protected by means of wooden cover 

fillets, until placed in position. 

MATERIALS : 

The materials used for the construction shall conform to IS- 456 latest. 

MOULD : 

The mould used for manufacturing precast components normally consist of two parts, 

(a) bottom mould, and (b) side moulds.  The bottom mould can be made out of timber, 

masonry, concrete, steel, FRP, plastic or any other material acceptable to the 

Engineer.  The side moulds similarly can be of timber, steel, FRP, or plastic.  When 

using masonry or concrete moulds, the top surface shall be finished to the required 

accuracy and made smooth. 

In case of masonry moulds, the use of chicken mesh or fibre reinforcements in the top 

surface will help in making the mould last longer for higher efficiency. 

In the case of cored units the voids can be created either by an extrusion process, by 

inflated  tubes, Mild steel tubes, timber, cardboard / hard paper or any other materials. 



   

 

 
 

 

 

 

The castellations / depressions / roughening of required depth shall be provided in the 

sides of the precast units.  Suitable provisions in the side shutters of the mould may 

create better keying between in situ concrete and precast concrete units at the joints. 

REINFORCEMENT COVER : 

Minimum cover for the reinforcement for precast units shall be as follows ; 

a) For reinforcement in  the flange, 12 mm clear in all directions.  This shall be 

increased to 15 mm when surfaces of precast members are exposed to corrosive 

atmosphere and  

b) For main reinforcement in the rib, 20 mm or diameter of bar whichever is greater.  

In case of corrosive atmosphere, this shall be increased to 25 mm, or diameter of bar, 

whichever is greater. 

It shall be ensured that the reinforcement cages are not in any way distorted during 

storage, handling, placement and casting.  In the case of mass production in large 

precasting factories, the use of reinforcement ladders and mesh made by using a 

resistant welding machine will be advantageous for improving production. 

CONCRETE : 

The concrete mix used shall be minimum of M-15 grade in accordance with IS: 456 

latest but M 25 and above grade of concrete is preferred for reinforced concrete units.  

The concrete mix as specified in the drawings shall be used for respective units in 

accordance with IS: 456 latest. 

CASTING & CURING OF UNITS : 

Mechanical vibration either through mould/table vibrators or screed vibrators is 

essential to ensure good compaction. Needle vibrators can be used for compacting 

concrete in the ribs and screed vibrators for compacting concrete in the flange.  For 

larger factories, concrete placing machine, which level, vibrate and finish the concrete 

units can be advantageously utilized for this purpose. 

Curing shall be done as per IS 456 latest.  If necessary, low pressure steam curing 

may be provided to get early stripping / release strength. 

SAMPLING AND TESTING OF UNITS 

Sampling :   

Sampling shall be done in accordance with latest load test : Load tests shall be carried 

out in accordance with IS 456 latest.  All the units passing the load test can be used in 

the constructions.  

TRANSPORTATION AND ERECTION OF PRECAST ELEMENTS : 

Lifting Hooks   

Wherever lifting hooks / holes are used these shall be provided at structurally 

advantageous points (for example, 1/5 of the length from the end of the element) to 

facilitate demoulding and erection of the precast unit.  The lifting hooks can be 

formed out of normal Mild steel reinforcing bars with adequate carrying capacity to 

carry the self weight during demoulding, handling and erection.  After erection, the 

hooks can either be cut or bent down inside the screed or joint concrete that will be 

laid subsequently. 



   

 

 
 

 

 

 

Lifting and removal of precast units shall be undertaken without causing shock, 

vibration or undue bending stress to or in the units.  Lifting and handling positions 

should conform to the Engineers directions. 

Stacking of Units  

After removal from moulds the precast units shall be stacked over supports placed at 

about 1/6 of span from ends.  Care shall be taken to see that no support is placed at the 

centre of span.  Care also shall be taken to see that the main reinforcement is always 

at the bottom of stacked units. 

TRANSPORTATION : 

The units shall be transported always with the main reinforcement at the bottom. For 

transporting and erecting the units, rope slings shall be tied near the ends at 1/5 of the 

length from either end of the unit.  In case the units are transported in trolleys, the 

over-hang of the units from the trolley shall not be more than 1/5 of the length.  The 

unit shall be lifted manually or with the help of chain pulley blocks or mechanically 

with a hoist or a crane. 

PLACING AND ALIGNING : 

The units shall be placed and aligned side by side across the span to be covered.  

While placing the units, care shall be taken to see that they have the specified bearing 

on supporting wall / beam.  Placing of units shall be started from one end of the 

building. 

BEARING : 

The precast units shall have a minimum bearing of 75 mm on the beams and 100 mm 

on the conventional masonry wall. 

CURING OF IN SITU CONCRETE IN JOINTS : 

The in situ concrete in the joint shall be cured for at least 7 days in accordance with IS 

456 latest.    The concrete shall then be allowed to dry for at least a week. A coat of 

cement slurry may be applied to the joints to fill the hairline cracks that might have 

developed.  Joints shall be finished as specified in the drawings. 

FIXTURES : 

Designers shall indicate provisions for fixtures like fan hooks / inserts / electric 

conduits, etc., to be incorporated within the precast units or the in situ joints / screed 

concrete. 

In case of concealed wiring, conduits may be placed within the joints along the length 

or within the screed before concreting.  If adequate thickness is available this may be 

concealed within the floor / roof finish. 

Holes, openings and fixtures required to be provided within the precast units shall be 

fixed accurately with adequate embedment at the precasting stage. Drilling of holes / 

cutting of edges shall not be made unless permitted by the Engineer. 

DEFECTS IN CONCRETE : 

Immediately  on  removal of form work,  the surface of  the concrete  shall  be  

examined by  the  contractor  and  any honeycombs or  other imperfections shall be 

brought to  the notice of the Engineer.   The acceptability or  otherwise of  such 

defective concrete shall be at the sole discretion of  the Engineer who may direct the 



   

 

 
 

 

 

 

contractor  to  repair the defective work or ask for demolition and replacement of such 

defective work at the risk and cost of the contractor.  

PROTECTION OF CONCRETE : 

All concrete shall be protected from damage by workmen, equipment, overload or any 

other cause.  All edges, corners and projections of concrete members likely to be 

damaged shall be protected by means of cover fillets or as directed by the Engineer. 

EQUIPMENT FOUNDATION : 

The  contractor shall provide concrete foundations for  the various  equipments in 

accordance with the  drawings.   All concrete  for  equipment foundations shall be of  

specified grade as per drawing.   Bolts,  inserts and other anchoring features shall be 

left in their correctly assigned position to  templates  prepared  for this purpose at  the 

time  of casting.  Where it is not possible to leave bolts, etc., in position,  pockets  of 

suitable sizes shall be left in  the concrete foundations to receive the bolts.   Pockets 

shall be  formed  by  suitable  form  work  as  directed  by  the Engineer.   Bolts  shall 

be grouted by  expanding  cement mortar,  non-shrink  grouting  compound  and 

finished neat. 

It  is essential that the Engineer who is in-charge of  the construction  of  all  concrete 

work,  whether  plain  or reinforced  shall be well experienced in this class of work 

and shall superintend personally the whole construction and pay special attention to:- 

a)     Quality Control in respect of selection  of  materials, proportioning and 

mixing, etc. 

b)     Placing and consolidation of concrete. 

c)     Accuracy in cutting,  bending,  placing and binding of reinforcement. 

d)     Accuracy in fabrication, assembly and erection of form work. 

e)     Casting,  handling,  transportation  and  erection  of precast members.  

       

4. TECHNICAL SPECIFICATION FOR STEEL REINFORCEMENT 
This specification covers the general requirements of steel reinforcement. 

Steel  reinforcement  shall be either mild steel of  tested quality  high yield strength 

deformed bars of grade  Fe-500D conforming  to  IS:1786  or  as  called for on the 

drawings.  Fabric  reinforcement  where called for shall  be  of  hard drawn mild steel 

wire  mesh  conforming  to  IS:1566. Bars shall  be  free from  deleterious materials,  

mill scale, loose rust,  oil or paint.   

The contractor shall submit bar bending  schedules  for approval of the Engineer prior  

to commencement  of  fabrication.   These shall  indicate  the accurate  dimensions 

and bending of bars as called  for  on the  structural drawings.   Fabrication shall be 

accurately done to the dimensions,  spacing and ensuring minimum cover as called for 

on structural drawings. 

All  reinforcing  steel within the limit of  a  day's  pour shall  be in place and firmly 

wired atleast one day   prior to the date of pour to permit inspection.   The contractor 

shall also ensure that all conduits embedments and inserts are in position before 

placing concrete. 

Bending : 



   

 

 
 

 

 

 

All reinforcement bars shall be made straight before bending.  Bars shall be bent cold 

gradually by machine or other approved means without the use of heat.  Bars having 

cracks or splits on the bends shall rejected.  Bars incorrectly bent once shall not be 

used without the approval of the Engineer. 

The Contractor shall prepare bar bending schedules as per details given in IS 2502 

and get them approved before proceeding with cutting and bending of bars. 

All bars shall be carefully and accurately bent by the Contractor in accordance with 

the drawings and special care shall be taken such that : 

a)     the depth of the crank is correct as per the drawing or the Bar Cutting and 

Bending Schedule. 

b)     the rods are placed in exact positions.  The bars should not be bent or 

straightened in any manner that will injure the material 

c)     hooks  where  indicated  shall be either a  complete  semi- circular  turn with a 

radius of not less than four and  not more than six bars diameters,  plus an extension 

of atleast four  bar diameters at the free end,  or a 90  degree  bend having  a  radius of 

not less than 4 bar diameters plus  an extension of 12 bar diameters, as shown or 

implied on the drawings. 

No reinforcement shall be bent when in position in the works without approval 

whether or not it is partially embedded in hardened concrete. 

Lapping : 

As far as possible bars of maximum length available shall be used. 

Unless otherwise specified  or shown on  the drawings,  all laps shall be 50 times  the 

diameter of bar.  Not more than 33% (Thirty Three Percent) of  the bars shall have 

lapped joints at the same location.   

Welding : 

Only   where   specifically   shown   on   the    drawings, reinforcement  shall have 

welded joints.    

All welding shall be carried in accordance with IS : 2751.  Only qualified welders 

shall be permitted to carry out such welding. 

The welding procedure shall be approved by the Engineer and tests shall be made to 

prove the soundness of the welded connection. 

Rate quoted  for steel  reinforcement  work shall be deemed to  include  the cost of 

such weldings wherever specified. 

Cleaning, Placing and Fastening : 

All reinforcement shall be cleaned to remove loose mill scale, loose rust, oil and 

grease or any other harmful matter immediately before placing the concrete.  Dowel 

bars will be provided where shown on drawing or where required.   

All steel reinforcement shall be accurately placed in position shown on the drawing 

tied with 18 gauge GI annealed steelwire and firmly held during the placing and 

setting of concrete. 

The vertical distance required between successive layers of bars shall be maintained 

by providing space bars, inserted at such intervals that main bars do not perceptibly 

sag between adjacent space bars. 



   

 

 
 

 

 

 

COVER FOR REINFORCEMENT :         

Reinforcement shall have cover  as  shown on the structural drawings and where not 

specified  the  thickness  of  cover shall be as follows.  

a)    At each end of reinforcing bar not less than 25 mm. nor less than twice the 

diameter of such bar. 

b)   For a longitudinal reinforcing bar in a column not less  than  40 mm nor less 

than the  diameter  of such bar.  In  the  case  of columns of minimum dimension of 20 

cm.  or   under   whose  reinforcing  bars  do  not exceed 13 mm., the cover 25 mm 

shall be used. 

c)   For  longitudinal  reinforcing  bar  in a beam not less than  25 mm.,  nor  less  

than the diameter of such bar. 

d)   For  tensile, compressive, shear or other reinforcement in  a  slab  not  less  

than 13 mm., nor less than the diameter of such reinforcement.   

e)   For any other reinforcement not less than 13 mm., nor less than diameter of 

such reinforcement.  For giving the necessary covers, concrete cover blocks of same 

strength of concrete proposed for the structure shall be used.  All cover blocks shall be 

secured firmly so that they are not disturbed during compaction. 

 

5. TECHNICAL SPECIFICATION FOR STRUCTURAL STEEL WORK 
General : 

This Specification covers the Supply, Fabrication, Painting, Transportation to site and 

Erection on prepared Foundations, Structural Steelwork consisting of Columns, 

Beams, Lattice girders, trusses, purlins, bracings, built-up sections, sag rods, girts, etc. 

Fabrication, Erection and approval of Steel Structures shall be in compliance with : 

- These General Specifications, IS : 800 and other relevant Indian Standards as 

listed in clause 12. 

- Drawings and supplementary drawings to be supplied to the Contractor by 

Engineer during execution of the work. 

In case of conflict between the clauses mentioned here and the Indian Standards, those 

expressed in this Specification shall govern. 

Scope : 

The Fabrication and Erection of the Steelwork consist of accomplishing of all Works 

herein enumerated including providing all labour, tools and plants, all materials and 

consumables such as welding electrodes, bolts and nuts, oxygen and acetylene gases, 

oils for cleaning, etc. of approved quality as per relevant Indian Standards.  The work 

shall be executed in a workman like manner to the complete satisfaction of Engineer. 

Fabrication Drawings : 

Fabrication and erection drawings shall be prepared by the Contractor on the basis of 

Design drawings supplied to him and submit the same to Engineer (EIC) for review in 

triplicate.  Engineer may review at his option some, all or none of the Fabrication 

drawings.  Wherever such reviews are carried out, the same shall be restricted to the 

following : 



   

 

 
 

 

 

 

- Structural layout, orientation and elevation of Structures and Members. 

- Sizes of members 

- Adequacy of critical connections and joints for required strength. 

- Shop / Field welding details from viewpoint of erection. 

In those cases where EIC carries out either full, or partial review, one copy of drawing 

submitted by the Contractor shall be returned to him and Contractor shall incorporate 

the amendments and submit further three copies of amended drawings for final 

review.  In those cases where EIC does not review the drawings, he shall return 1 

copy of drawings, stamped “Not reviewed proceed at Contractor’s responsibility”, to 

the Contractor for further action. 

Fabrication drawings shall include the following : 

- Structural layout and Elevations 

- Sizes of Structural Members 

- Adequacy of Connections and joints 

- Design and detailing of structural joints for required strength and erection 

- Type and dimension of welds and bolts 

- Shapes and sizes of edge preparation for welding 

- Details of shop and field joints included in the Assembly 

- Bill of Materials 

- Quality of Structural steel, welding electrodes, bolts, nuts and washers to be 

used 

- Erection assemblies identifying all transportable parts and sub-assemblies associated 

with special erection instructions, if required. 

- Non Destructive Testing (NDT) 

  Crane Girders  - 20% Dye Penetrant Examination (DPE) of rootruns. 

                - 10% radiography of all butt welds 

  Others              - 10% DPE 

Review by Engineer fully/partially or non-review of Fabrication drawings submitted 

by Contractors shall not absolve the Contractor of his responsibility and he shall 

modify /rectify the structures at any stage of work when pointed out by Engineer that 

such work is not in conformity with specification and/or standard practice. 

Connections, splices etc. other details not specifically detailed in Design drawings 

shall be suitably given on Fabrication drawings considering normal detailing practices 

and developing full member strengths.  Where asked for calculations for the same, 

these shall also be submitted for approval. 

Any alternate design or change in section is allowed only when approved in writing 

by the Engineer. 

However if any variation in the scheme is found necessary later, the Contractor shall 

incorporate these changes in his Shop Drawings, at no extra cost and resubmit for 

review. 

The contractor shall supply six prints each of the final reviewed drawings to Engineer 

within a week from the date of final review, at no extra cost, for reference and record 

of Main Contractor. 



   

 

 
 

 

 

 

The Engineer will verify the correct interpretation of his requirements. 

If any modification is made in the Design drawing during the course of execution of 

the work, revised Design drawings will be issued to the Contractor.  Further changes 

arising out of these shall be incorporated by the Contractor in the Fabrication 

drawings already prepared at no extra cost and the revised Fabrication drawings shall 

be duly got reviewed as per the above clauses. 

MATERIALS : 

Rolled Sections 

The following grades of steel shall be used for steel structures. 

Structural steel shall conform to IS 2062 Gr. ‘A’ (for thickness upto 20 mm) & IS 

2062 Gr. ‘B’ (for thickness above 20 mm). 

For purlins and girts cold rolled Z sections of TI Metal sections Ltd. or equivalent 

shall be used. 

Z sections shall be manufactured from tested HR coils to IS : 10748 and the sections 

shall conform to IS : 801 and IS : 811. 

The size and sectional properties shall be as follows : 

Span Size              Thickness            Zx                 Zx                    Zy 

    (mm)          (top)          (bottom) 

            cm3              cm3                  cm3  

4 M 150230            2.3                31.14           29.92                 8.56 

5 M       165255               2.55               36.40           35.55                 8.26 

6 M 230255              2.55        65.08 63.39                11.22 

Z purlin shall be supplied with sleeves duly drilled / punched, sag rods and fasteners. 

WELDING MATERIALS : 

Welding Electrodes shall conform to IS : 814 & AWS  

 E 6013       | For thickness  

          upto 20mm 

 

| For thickness        | above20mm-

AWS 

                  | E7018 

Approval of welding procedures shall be as per IS : 816   

BOLTS, NUTS AND WASHERS : 

 

Bolts and nuts shall be as per IS 1363 & IS 1367 class 8.8.  Washers  shall  be as  per 

IS : 2016, IS : 5372 & IS : 5374. 

All materials shall conform to their respective specifications.  The use of Equivalent 

or higher grade or alternate materials will be considered only in very special cases 

subject to the approval of the Engineer in writing. 

Any defective material used, pointed out at any stage of work, shall be replaced by 

Contractor at his own expenses.  Care shall be taken to prevent any damage to the 

other portion of work during removal. 

Receipt and Storing of Materials : 



   

 

 
 

 

 

 

Each rolled section must be marked for identification and each lot should be 

accompanied by Manufacturer’s quality certificate, confirming chemical analysis and 

mechanical characteristics. 

All steel parts furnished by Supplier shall be checked, sorted out, straightened and 

arranged by grades and qualities in stores. 

Structural with surface defects such as pitting, cracks, laminations etc. shall be 

rejected if the defects exceed the allowable tolerances specified in relevant Standards. 

Welding electrodes shall be stored separately by qualities and lots inside a dry and 

enclosed room, in compliance with IS : 816 and as per instructions given by Engineer.  

Electrodes shall be perfectly dry and drawn from an Electrode oven, if required. 

Checking of quality of bolts of any kind as well as storage of same shall be made 

conforming to relevant standards. 

Each lot of electrodes, bolts, nuts etc. shall be accompanied by Manufacturer’s test 

certificates. 

The Contractor may use alternative materials as compared to Design Specifications 

only with the written approval of Engineer. 

Material Tests : 

Contractor shall be required to produce Manufacturer’s quality certificate for the 

material or wherever quality certificates are missing or incomplete or when material 

quality differs from standard Specifications the Contractor shall conduct all 

appropriate tests as directed by the Engineer, at no extra cost, in approved test houses. 

Materials for which Test Certificates are not available or for which test results do not 

tally with relevant standard Specification, shall not be used. 

Fabrication : 

Fabrication shall be in accordance with IS : 800 Section - V in addition to the 

following : 

Fabrication shall be done as per approved Fabrication drawings adhering strictly to 

work points and work lines on the same.  The connections shall be welded or bolted 

as per Design drawings. Work shall also include fabricating built up sections.  

(Fabrication of basic rolled sections equivalent from plates is not included). 

All the fabricated and delivered items shall be suitably packed to be protected from 

any damage during transportation and handling.  Any damage caused at any time shall 

be made good by the Contractor at his cost. 

Any faulty fabrication pointed out at any stage of work shall be made good by the 

Contractor at his cost. 

Preparation of Materials : 

Prior to release for fabrication, all rolled sections warped beyond allowable limits 

shall be pressed or rolled straight and free from twists, taking care that uniform 

pressure is applied. 

Minor warpings, corrugations etc. in rolled sections shall be rectified by cold 

working. 

The sections shall be straightened by hot working where the Engineer so directs and 

shall be cooled slowly after straightening. 



   

 

 
 

 

 

 

Warped members like plates and flats may be used as such only if wave like 

deformation does not exceed L/1000 but limited to 3 mm (L = Length). 

Surfaces of Members that are to be joined by lap or fillet welding or bolting shall be 

even so that there is no gap between overlapping surfaces. 

Marking : 

Marking of Members shall be made on horizontal pads, or on appropriate racks or 

supports in order to ensure horizontal and straight placement of such Members. 

Marking accuracy shall be within  ± 1 mm. 

Cutting : 

Members shall be cut mechanically (by saw or shear) or by oxyacetylene flame. 

All sharp, rough, or broken edges, and all edges of joints which are subjected to 

tensile or alternating stresses, shall be ground. 

No electric metal arc cutting shall be allowed. 

All edges cut by oxyacetylene process shall be cleaned of impurities and slag prior to 

assembly. 

Cutting tolerances shall be as follows : 

a) For members connected at both ends ± 1 mm 

b) Elsewhere ± 3 mm. 

The edge preparation for welding of members more than 12 mm thick shall be done 

by flame cutting and grinding.  Cut faces shall not have cracks or be rough. 

Edge preparation shall be as per IS : 816 

Drilling : 

Bolt holes shall be drilled.  Materials of thickness upto 16 mm, may be punched. 

Drilling shall be made to the diameter specified in drawings. 

No enlarging of holes by filing, mandrilling or oxyacetylene flame shall be allowed. 

Allowable variations for holes (out of roundness, eccentrically, plumb-line deviation) 

shall be as per IS : 800. 

- Maximum deviation for spacing of two holes on the same axis shall be ± 1 

mm. 

- Two  perpendicular  diameters  of  any  oval  hole  shall not differ by more 

than 1 mm. 

Drilling faults in holes may be rectified by reaming holes to the next upper diameter, 

provided that spacing of new hole centres and distance of hole centres to the edges of 

members are not less than allowed and that the increase of hole diameter does not 

impair the structural strength.  Hole reaming shall be allowed if the number of faulty 

holes does not exceed 15% of the total number of holes for one joint. 

Unless otherwise noted in the drawing    - Pitch of holes   -  3D 

Edge distance-Shear  

      and edge   -  1.5 D 

      Rolled edge       -  1.25 D 

Bending : 

Bending of plates, flats and sections shall be carried out on bending rolls or in presses. 



   

 

 
 

 

 

 

Cold bending may be accepted when bending radius is equal or more than ; 

 - 25 times member thickness for plates and flats 

- 25h or 25b for rolled steel beams and channels according to bending plane 

 - 45b for angle 

 Where h = section height and b = flange width. 

When bending radius is less than that indicated in 5.6.2, bending shall be done by 

heating the member up to 850 - 900oC (light red radiance).  Cooling shall be done 

slowly as directed by Engineer. 

Bending shall be discontinued when temperature drops below 500oC. 

Accuracy of bending operations shall be checked by means of Templates and the 

clearance between member and template shall not be more than 1 mm. 

Bent members shall not have cracks or deep indentations from bending equipment. 

Preparation of Members for Welding : 

Assembly of structural Members shall be made with proper jigs and fixtures to ensure 

correct positioning of members (angles, axes, nodes, etc.) 

Sharp edges, rust of cut edges, notches, irregularities and fissures due to faulty cutting 

shall be chipped or ground or filled over the length of the affected area, deep enough 

to remove faults completely. 

Edge preparation for welding shall be carefully and accurately made so as to facilitate 

a good joint. 

Generally no special edge preparation shall be required for members under 8 mm 

thick. 

Edge preparation (bevelling) denotes cutting so as to result in V,X,K or U seam 

shapes as per IS : 816. 

Unless otherwise noted in the drawing     :   < 6 mm       -   Square butt 

         8 - 11 mm       -   Single V 

         > 12 mm         -   Double V 

The members to be assembled shall be clean and dry on the welding edges. Under no 

circumstances shall wet, greasy,  rust or dirt covered parts be assembled.   Joints shall 

be kept free from any foreign matter, likely to get into the gaps between members to 

be welded. 

Before assembly the edges to be welded as well as adjacent areas extending for atleast 

20 mm shall be cleaned (until metallic polish is achieved). 

When assembling members, proper care shall be taken of welding shrinkage and 

distortions, as the drawing dimensions cover finished dimensions of the Structure. 

The elements shall be got checked and approved by the Engineer or his authorised 

representative before assembly. 

The permissible Tolerances for assembly of members preparatory to welding shall be 

as per IS : 816. 

After the assembly has been checked, temporary tack welding in position shall be 

done by electric welding, keeping in view finished dimensions of the Structure. 



   

 

 
 

 

 

 

Preheating of members to be joined to be carried out as per standards wherever 

necessary. 

Welding Procedures : 

Welding shall be carried out only by fully trained and experienced welders as tested 

and approved by the Engineer or his representative or the Inspectors. The cost 

involved for such tests shall be borne by the Contractor himself. 

Qualification tests for Welders as well as tests for approval of electrodes will be 

carried out as per IS : 816.  The nature of test for performance qualification of welders 

shall commensurate with quality of welding required on this work as judged by the 

Engineer. 

Unless otherwise noted in the drawing : < 20 mm - Electrodes to AWS E 6013 

      > 20 mm - Electrodes to AWS E 7018 

The Steel structures shall be automatically, semi-automatically or manually welded. 

Welding shall begin only after the checks shown under 5.7 have been carried out. 

Welding procedures and Tests for Welders skill shall be conducted as per IS : 816 and 

approved by the Engineer. 

The welder shall mark  his Identification mark on each element welded by him. 

When welding is carried out in open air, steps shall be taken to protect the place of 

welding against wind or rain.  The electrodes, wires and parts being welded shall be 

dry. 

Before beginning the welding operation, each joint shall be checked to ensure that the 

parts to be welded are clean and root gaps provided as per IS : 816. 

For continuing the welding of seams discontinued due to some reason, the end of the 

discontinued seam shall be melted in order to obtain a good continuity. Before 

resuming the welding operation, the groove as well as the adjacent parts shall be well 

cleaned for a length of approximately 50 mm. 

For single butt welds (in V,1/2V or U) and double butt welds (in K, double U, etc) the 

rewelding of the root butt is mandatory but only after the metal deposition on the root 

has been cleaned by back gouging or chipping. 

The welding seams shall be left to cool slowly.  The Contractor shall not be allowed 

to cool the welds quickly by any method. 

For multi-layer welding, before welding the following layer, the formerly welded 

layer shall be cleaned by light chipping and wire brushing.  Backing strips shall not be 

allowed. 

The order and method of welding shall be so that : 

 - no unacceptable deformation appears in the welded parts 

- due margin is provided to compensate for contraction due to welding in order 

to avoid any high permanent stresses. 

The defects in welds must be rectified according to IS : 816 and as per instruction of Engineer. 

Weld Inspection : 

The weld seams shall satisfy the following : 

- shall correspond to Design shapes and dimensions 



   

 

 
 

 

 

 

- shall not have any defects such as cracks, incomplete penetration and fusion, 

under-cuts, rough surfaces, burns, blow holes and porosity etc. beyond permissible 

limits (See Annexure-I). 

During the welding operation and approval of finished elements, inspections and tests 

shall be made as shown in Annexure - II. 

The mechanical characteristics of the welded joints shall be as in IS : 816. 

Preparation of Members for Bolting : 

The Members shall be assembled for bolting with proper jigs and fixtures to sustain 

the assemblies without deformation and bending. 

Before assembly, all sharp edges, shaving, rust, dirt etc. shall be removed. 

Before assembly, the contacting surfaces of the members shall be cleaned and given a 

coat of red oxide primer. 

The members which are bolt assembled shall be set according to drawings and 

temporarily fastened with erection bolts (minimum 4 pieces) to check the coaxiality of 

the holes. 

The members shall be finally bolted after the deviations have been corrected, after 

which there shall not be gaps. 

Before assembly, the member shall be checked and got approved by the Engineer. 

The difference in thickness of the Sections that are butt assembled shall not be more 

than 3% or maximum 0.8 mm whichever is less.  If the difference is large, it shall be 

corrected by grinding or filling. 

Reaming of holes to final diameter or cleaning of these, shall be done only after the 

parts have been check assembled. 

As each hole is finished to final dimensions (reamed if necessary) it shall be set and 

bolted up.  Erection bolts shall not be removed before other bolts are set. 

Bolting Up : 

Final bolting of the members shall be done after the defects have been rectified and 

approval of joints obtained. 

The bolts shall be tightened starting from the centre of the joint towards the edge. 

Holes for Field Joints : 

Holes for field joints shall be drilled in the shop to final diameters and tested in the 

shop, with trial assemblies.  Gas cutting of holes shall not be permitted. 

When three-dimensional assembly is not possible in the shop, the holes for field joints 

may be drilled in shop and reamed on site after Erection, on approval by the Engineer. 

For bolted steel structures, trial assembly in shop is mandatory. 

The tolerance for spacing of holes shall be ± 1 mm. 

Tolerances : 

All tolerances regarding dimensions, geometrical shapes and sections of Steel 

Sections, shall be as per IS 808 & IS 1852, if not specified in the drawing. 

Marking for Identification : 

All elements and members prior to despatch for Erection shall be shop marked. 



   

 

 
 

 

 

 

The members shall be visibly marked with a weatherproof light coloured paint.  The 

size and thickness of the numbers shall be so chosen as to facilitate the identification 

of members. 

For the small members that are delivered in bundles or crates, the required marking 

shall be done on small metal tags securely tied to the bundle, while the crates shall be 

marked directly. 

Each bundle or crate shall be packed with members for one and the same assembly in 

the same bundle or crate, general utility members such as bolts, gussets, etc. may be 

packed. 

All bills of materials showing weight, quality and dimension of contents shall be 

placed in the crates. 

The members shall be marked with a durable paint, in a visible location, preferably at 

one end of the member so that these may be easily checked during storage and 

erection. 

The members shall be marked in the shop before inspection and acceptance. 

When the member is being painted, the marking area shall not be painted but bordered 

with white paint. 

The marking and job symbol shall be registered in all shop delivery documents 

(transportation, for erection etc.) 

Shop Test Pre-assembly : 

For Steel Structures that have the same type of welding the shop test pre-assembly 

shall be performed on one out of every 10 members minimum. 

In case one member does not meet the limiting deviations specified in the general 

specification in pre-assembly shop test, all members shall be shop tested. 

For bolted Steel Structures, shop test pre-assembly is mandatory for all elements as 

well as for the entire structure in conformity with clause 5.12. 

Shop Inspection and Approval : 

General : 

The Engineer or his representative shall have free access at all reasonable times to the 

Contractor’s Fabrication Shop and shall be afforded all reasonable facilities for 

satisfying himself that the Fabrication is being undertaken in accordance with 

Drawings and Specifications. 

Technical approval of the Steel Structure in the shop by the Engineer is mandatory. 

The Contractor shall not limit the number and kinds of Tests, final as well as 

intermediate ones, or extra tests requested by the Engineer. 

The Contractor shall furnish necessary tools gauges, instrument etc. and technical and 

non-technical personnel for shop tests required by Engineer, free of cost. 

Shop Acceptance : 

The Engineer shall inspect and approve at the following stages. 

The following approvals may be given in shop : 

 - Intermediate approvals of work that cannot be inspected later. 

 - Partial approvals. 

 - Final approvals. 



   

 

 
 

 

 

 

Intermediate approvals of work shall be given when a part of the work is performed 

later 

 - Inspection would be difficult to perform and results not be satisfactory. 

 - Cannot be inspected later 

Partial approval in the shop is given on members and assemblies of Steel Structures 

before the primer coat is applied and includes : 

 - Approval of material 

 - Approval of field joints 

 - Approval of part with planed surface 

 - Test Erection 

 - Approval of members 

 - Approval of markings 

 - Inspection and approvals of special features, like rollers, loading 

platform mechanism etc. 

During the partial approval, intermediate approvals as well as former approvals shall 

be taken into consideration. 

Final Approval in the Shop : 

The final approval refers to all elements and assemblies of the Steel Structures with 

shop primer coat, ready for delivery from shop, to be loaded for transportation or 

stored. 

The final approval comprises  : 

 - Partial approvals. 

 - Approvals for shop primer coat 

 - Approval of mode of loading and transport 

 - Approval of storage (for materials stored) 

Inspection by EIC shall be only at random and on critical factors and shall not absolve 

the contractor of the responsibility to fabricate the structures as per the specified 

standards & specifications. 

Painting and Delivery : 

Preparation of Parts for Shop Painting and Site Painting : 

Painting shall consist of providing sand blasting to standard SSPC - SP10 (Sa 2-1/2) 

and two coats of epoxy polymide based red oxide zinc phosphate primer of Dry Film 

Thickness (DFT) 25 microns for each coat and over this painting one coat of epoxy 

polymide based finish to DFT of 35 microns as specified under specialised painting 

work given elsewhere to Steel members before despatch from shop. 

Site Painting : 

Two coats of primer as per the spefification in Schedule of Quantities to be done at 

shop.  2 coats  of Epoxy polymide based finish is to be done at site only.   Touchnig 

up shall be done wherever required and as directed by the Engineer.  

Primer coat shall not be applied unless : 

- Surfaces have been sandblasted to clean, dust, oil, rust, etc. 



   

 

 
 

 

 

 

- Erection gaps between members spots that cannot be painted or where moisture or 

other aggressive agents may penetrate have been filled with an approved type of oil 

and putty. 

- The surfaces to be painted are completely dry. 

- Members and parts have been inspected and accepted. 

- Welds have been accepted. 

The following are not to be painted or protected by any coating. 

- Surfaces which are in the vicinity of joints to be welded at SITE. 

- Surfaces bearing markings. 

- Other surfaces indicated in the Design. 

The following shall be given a coat of hot oil or any approved resistant lubricant only: 

- Planed surfaces. 

- Holes for links. 

The surfaces that are to be embedded or in contact with the concrete, shall not be 

painted.  

The other surfaces shall be given a primer coating. 

Special attention shall be given to locations not accessible, where water can collect 

and which after assembly and erection cannot be inspected, painted and maintained.  

Holes shall be provided for water drainage and inaccessible box type sections shall be 

hermetically sealed by welds. 

Packing, Transportation, Delivery : 

After final shop acceptance and marking, the item shall be packed and loaded for 

transportation. 

Packing must be adequate to protect items against warping during loading and 

unloading. 

Proper lifting devices shall be used for loading, in order to protect items against 

warping. 

Slender projecting parts shall be braced with additional steel bars before loading for 

protection against warping during transportation. 

Loading and transportation shall be done in compliance with transportation rules. 

If certain parts cannot be transported in the lengths stipulated in the Design, the 

position and type of additional splice joints shall be approved by Engineer. 

Items must be carefully loaded on platforms for transportation with adequate means to 

prevent warping, bending or falling during transportation. 

The small parts such as fish plates, gussets etc. shall be securely tied with wire to their 

respective parts. 

Bolts, nuts and washers shall be packed and transported in crates or bags. 

The parts shall be delivered in the order stipulated by the Engineer and shall be 

accompanied by documents showing : 

- Quality and quantity of structure of members 

- Position of member in the structure 

- Particulars of structure 

- Identification number/job symbol 



   

 

 
 

 

 

 

Field Erection : 

The Contractor shall satisfy himself about the levels, lines etc. of  the Foundations 

well in advance, before starting the Erection.  Minor chipping etc. shall be carried out 

by the Contractor at his expense. 

Any faulty Erection done by the Contractor, shall be made good at his cost. 

Approval by the Engineer or his representative at any stage of work does not relieve 

the Contractor of any of his required guarantees of the Contract. 

Storage and Preparation of Parts prior to Erection : 

The storage place for Steel Parts shall be prepared in advance and got approved by the 

Engineer before the Steel structures start arriving from the shop. 

A platform shall be provided by the Contractor near the Erection Site for preliminary 

Erection work. 

The contractor shall make the following verifications upon receipt of material at site. 

For Quality Certificates regarding Materials and Workmanship according to these 

general Specifications and Drawings. 

Whether parts received are complete without defects due to transportation, loading 

and unloading and defects, if any, are well within the admissible limit. 

For the above work sufficient space must be allotted in the storage area. 

Step shall be taken to prevent warping of items during unloading. 

The parts shall be unloaded, sorted and stored so as to be easily identified. 

The parts shall be stored according to construction symbol and markings so that these 

may be taken out in order of Erection. 

The parts shall be set at least 150 mm clear from ground on wooden or steel blocks 

for protection against direct contact with ground and to permit drainage of water. 

If rectification of members like straightening etc. are required, these shall be done in a 

special place allotted which shall be adequately equipped. 

The parts shall be clean when delivered for Erection. 

Erection and Tolerances : 

Erection in general shall be carried out as required and approved by the Engineer. 

Positioning and levelling of the structure, alignment and plumbing of the Stanchion 

and fixing every member of the structure shall be in accordance with the relevant 

drawings and to the complete satisfaction of the Engineer. 

The following checks and inspection shall be carried out before, during and after 

Erection. 

 - Damages during transportation. 

 - Accuracy of alignment of Structures 

 - Erection according to Drawings and Specifications. 

 - Progress and workmanship. 

In case there be any deviations regarding positions of foundations, or anchor bolts, 

which would lead to Erection deviations, the Engineer shall be informed immediately.  

Minor rectifications in foundations, orientation of bolt holes etc. shall be carried out 

as a part of the work, at no extra cost. 



   

 

 
 

 

 

 

The various parts of the Steel Structure shall be so erected as to ensure stability 

against inherent weight, wind and Erection stresses. 

The structure shall be anchored and final erection joints completed after plan and 

elevation positions of the Structural members have been verified with corresponding 

drawings and approved by the Engineer. 

The bolted joints shall be tightened so that the entire surface of the bolt heads and nuts 

shall rest on the member.  For parts with sloping surfaces, tapered washers shall be 

used. 

Site painting after erection shall be as per clause 7.1.1 

Final Acceptance and Handling Over of Structure : 

At acceptance, the Contractor shall submit the following documents : 

a)Shop and Erection Drawings - either in tracings or reproducibles. 

b)6 copies each of the following. 

- Shop acceptance documents 

- Quality  Certificates  for  Structurals,  Plates,  electrodes,  welding wire,  bolts, 

nuts, washers etc. 

- List  of  Certified  Welders,  who  worked on  Erection  of  Structure. ( With 

documents or qualification tests) 

- Acceptance and Intermediate Control Procedure of Erection Operations. 

Approval by the Engineer at any stage of work does not relieve the Contractor of any 

of his required guarantees of the Contract. 

Miscellaneous Steelwork : 

Anchor Bolts : 

All materials supplied by the Contractor shall be of tested quality as per 

Specifications below and Test Certificates of raw materials shall be provided by the 

Contractor. 

Fabrication of Anchor Bolts shall be in compliance with the Specifications.  Complete 

Anchor Bolt assembly shall be as per drawings, and will include the cost of sleeve 

pipes, bottom plates, and other fixtures including all welding work if involved. 

a) Bolts shall be turned from M.S rounds conforming to IS 2062 Gr ‘A’ 

b) Nuts shall be Hexagonal type conforming to IS 1363. 

c) Plain washers shall be of mild steel conforming to IS 2016/IS 2062 Grade ‘A’ 

d) Threads shall be of coarse type conforming to IS 1367 & IS 4218. 

The surface not to be covered with concrete shall be greased and protected from 

damage by wrapping and tying jute cloth/polythene. 

 

Tolerances allowed in the Erection of Plant Building without Cranes : 

The maximum tolerances for line and level of the Steelwork shall be ± 3.0 mm on any 

part of the Structure.  The Structure shall not be out of plumb more than 5.0 mm on 

each 10 M section of height and not more than 8.0 mm per 30 M section. 

These tolerances shall apply to all parts of the Structure unless the Drawings issued 

for Erection purposes state otherwise. 

 



   

 

 
 

 

 

 

 

Comp

onent 

Description Variation 

Allowed 

 

Main 

colum

n and 

roof 

posts 

 

a

) 

 

Shifting of column axis 

at foundation level with 

respect to building line : 

 

 

 

 

i

. 

 

In longitudinal direction 

 

± 5.00 mm 

 

 

 

i

i

. 

In lateral direction ± 5.00 mm 

 

 

b

) 

Deviation of both Major 

Column Axis from 

Vertical between 

Foundation and Other 

Member connection 

Levels. 

 

  

i

. 

 

For a Column upto and 

including 10 M height. 

 

± 5.00 mm 

from True 

Vertical. 

 

 i

i

. 

For a column greater 

than 10 M but less than 

40 M height. 

± 5.00 mm 

from True 

Vertical for 

any 10 M 

length 

measured 

between 

connection 

levels, but 

not  more 

than ± 8.00 

mm for upto 

40 M height. 

 

 

 

c

) 

 

For Adjacent Pairs of 

Columns across the 

 

± 5.00 mm of 

True Span. 



   

 

 
 

 

 

 

Comp

onent 

Description Variation 

Allowed 

width of the Building 

prior to placing of Truss. 

 

 

 

d

) 

 

For individual Column 

Deviation of any 

Bearing or resting level 

from levels shown on 

Drawings. 

 

± 5.00 mm 

 

 

 

e

) 

 

For Adjacent Pairs of 

Columns either across 

the width of Building or 

Longitudinally Level 

Difference allowed 

between Bearing or 

Seating Level supposed 

to be at the same level. 

 

± 5.00 mm 

 

Trusse

s 

 

a

) 

 

Deviation of Centre of 

Span or Upper Chord 

Member from Vertical 

Plane running through 

Centre of Bottom 

Chord. 

 

1/1500 of the 

span or 10 

mm 

whichever is 

less. 

 

 

 

b

) 

 

Lateral Displacement of 

Top Chord at Centre of 

Span from Vertical 

Plane running through 

Centre of Supports. 

 

1/250  of  

Depth  of 

Truss or 20 

mm 

whichever is 

less. 

 

Crane 

girders 

and 

tracks 

 

a

) 

 

Difference in levels of 

Crane rail measured 

between Adjacent 

columns. 

 

± 2.0 mm 

 

 

 

 

b

) 

 

Deviation to Crane rail 

gauge 

 

 

± 3.0 mm 

    



   

 

 
 

 

 

 

Comp

onent 

Description Variation 

Allowed 

 c

) 

Relative Shifting of 

Ends of Adjacent Crane 

Rail in Plan and 

Elevation after Thermit 

Welding. 

± 2.0 mm 

  

d

) 

 

Deviation of Crane Rail 

Axis from Centre Line 

of Web. 

 

± 3.5 mm 

 

Setting    

of 

Expans

ion 

Gaps 

 

At the time of setting of the 

Expansion Gaps, due regard 

shall be taken of the Ambient 

Temperature above or below 

30oC.  The co-efficient of 

Expansion or Contraction shall 

be taken as 0.000012 per unit 

Length per degree Celsius. 

 

 

 



   

 

 
 

 

 

 

INDIAN STANDARD SPECIFICATIONS (BIS) RELEVANT TO 

STEEL CONSTRUCTION & CLOAKING 

 

 

IS 123 :RED  OXIDE  PRIMER 

IS 277 :GALVANIZED STEEL SHEETS (PLAIN & CORRUGATED) 

IS 459 :CORRUGATED & SEMI-CORRUGATED A.C. SHEETS 

IS 730 :HOOK BOLTS FOR CORRUGATED SHEET ROOFING 

IS 800 :COP FOR GENERAL CONSTRUCTION IN STEEL 

IS 806 :COP FOR USE OF STEEL TUBES IN GENERAL BUILDING 

CONSTRUCTION 

IS 808 :DIMENSIONS OF HR STEEL BEAMS, CHANNELS & ANGLES 

IS 811 :COLD FORMED LIGHT GAUGE STRUCTURAL STEEL SECTIONS 

IS 812 :GLOSSARY OF TERMS RELATING TO WELDING & CUTTING 

IS 813 :SCHEME OF SYMBOLS FOR WELDING 

IS 814 (P 1 & 2) :COVERED ELECTRODES FOR METAL ARC  WELDING OF 

STRUCTURAL STEELS 

IS 815 :CLASSIFICATION CODING OF COVERED ELECTRODES FOR METAL 

ARC WELDING OF  STRUCTURAL STEELS 

IS 816 :COP FOR  METAL ARC WELDING FOR GENERAL CONSTRUCTION 

IN MS 

IS 817:COP FOR TRAINING & TESTING OF METAL ARC WELDERS 

IS 822:COP FOR INSPECTION OF WELDS 

IS 875(P 1 TO 5):COP FOR DESIGN LOADS FOR BUILDINGS & STRUCTURES 

IS 961:HIGH TENSILE STRUCTURAL STEELS 

IS 1079:  HR CARBON STEEL SHEET & STRIP 

IS 1161 :STEEL TUBES FOR STRUCTURAL PURPOSES 

IS 1239 (P 1 & 2):MS TUBES & TUBULARS 

IS 1254 : CORRUGATED ALUMINIUM SHEETS 

IS 1363(P 1 TO 3):HEXAGON HEAD FASTENERS OF PRODUCT GRADE ‘C’ 

IS 1364(P 1 TO 5):HEXAGON HEAD FASTENERS OF PRODUCT GRADE A&B 

IS 1367:TECHNICAL SUPPLY CONDITIONS FOR THREADED  

(P1 TO 18):STEEL FASTENERS 

IS 1477 (P 1 & 2) :COP FOR PAINTING OF FERROUS METALS IN BUILDINGS 

IS 1626 (P 2 & 3):A.C. GUTTERS, PIPES & ROOFING ACCESSORIES 

IS 1852 :ROLLING & CUTTING TOLERANCES FOR HR STEEL PRODUCTS 

IS 1977 :STRUCTURAL STEEL - ORDINARY QUALITY 

IS 2016 :PLAIN WASHERS 

IS 2062  :WELDABLE STRUCTURAL STEEL 

IS 2074  :RED OXIDE ZINC CHROME PRIMER 

IS 2339  :ALUMINIUM PAINT 

IS 2527  :COP FOR FIXING GUTTERS & RAIN WATER PIPE FOR ROOF 

DRAINAGE 



   

 

 
 

 

 

 

IS 2932 :SYNTHETIC ENAMEL PAINTS 

IS 3007 (P 1 &2) :COP FOR LAYING A.C. SHEETS 

IS 3444:CRANE RAIL SECTIONS 

IS 3502 :STEEL CHEQUERED PLATES 

IS 3548 :COP FOR GLAZING IN BUILDING 

IS 4000 :COP FOR ASSEMBLY OF STRUCTURAL JOINTS USING HSFG 

FASTENERS 

IS 4923 :HOLLOW STEEL SECTIONS FOR STRUCTURAL USE 

IS 5372 :TAPER WASHERS FOR CHANNELS 

IS 5374 :TAPER WASHERS FOR BEAMS 

IS 5624 :FOUNDATION BOLTS 

IS 6639 :HEXAGONAL BOLTS FOR STEEL STRUCTURES 

IS 7205 :SAFETY CODE FOR ERECTION OF STRUCTURAL STEELWORK  

IS 7215 :TOLERANCES FOR FABRICATON 

IS 8869 : WASHERS FOR CORRUGATED SHEET ROOFING 

IS 12093: COP FOR LAYING & FIXING SLOPED ROOF COVERINGS USING 

PLAIN & CORRUGATED GALVANISED STEEL SHEETS 

IS 12843:TOLERANCES FOR ERECTION OF STEEL STRUCTURES 

COP:Code of Practice 

 

COMMON  WELD DEFECTS  FOR  FILLER  WELDS  IN  STRUCTURAL 

STEEL  FABRICATION 

 

1. Incomplete Fusion - is defined as the failure to fuse together adjacent layers of 

weld metal or weld metal and base metal. 

Causes : 

i) Failure to raise the temperature of base metal (or previously deposited weld 

metal) to the melting point. 

ii) Improper cleaning of the oxides or other foreign material present on the 

surface to which the deposited metal must fuse. 

iii) In-experienced welders. 

2. Inadequate Penetration is defined as the failure of the filler metal and base 

metal to fuse integrally at the root of the weld. 

Causes : 

 Heat transfer conditions such as, 

i) Use of  too large an electrode. 

ii) An abnormally high rate of travel. 

iii) Use of insufficient welding current, is a frequent source of this defect. 

3. Cracks : 

In multilayer welds, cracking mostly occurs in the first layer of the weld and unless 

repaired, will continue through other layers as they are deposited.  Cracks may be 

longitudinal, transverse or crater cracks. 

Causes : 



   

 

 
 

 

 

 

i) Improper electrode manipulation or electrical conditions. 

ii) Higher speed of travel resulting in lesser thickness of the deposit. 

iii) Higher base metal thickness (which may require pre-heating.) 

iv) Wrong type of electrode. 

4. Under cut - is defined as the melting away of the sidewall of a joint at the edge 

of a layer or bead thus forming a sharp recess in the sidewell. 

Causes : 

i) Too high a current 

ii) Too long an arc.   

iii) Magnetic arc below. 

5. Slag inclusions - are defined as oxides and non-metallic solids that are 

entrapped in weld metal or between weld metal and base metal. 

Causes : 

i) High viscosity of the weld metal. 

ii) Rapid solidification of weld metal. 

iii) Too low a welding temperature. 

iv) Improper cleaning between passes. 

v) Improper electrode manipulation. 

 

6. Porosity - is defined as gas pockets or voids, free of any solid material, that are 

frequently found in welds.  It may be present as uniformly scattered porosity, cluster 

porosity or linear porosity. 

Causes : 

i) Excessive Current. 

ii) Excessive arc length.  

iii) Wet/unclean joint surfaces. 

iv) Eccentric burning of electrode. 

v) Frequent interruptions. 

7.  (a) Incorrect Weld Profiles. 

Causes : 

i) Desirable weld profile. 

ii) Acceptable fillet weld profile. 

iii) Insufficient lag. 

    (b) Insufficient throat. 

    (c) Excessive convexity. 

8. Overlap - is the condition in which weld metal protrudes beyond the bond 

lines at the toe of a weld. 

Causes : 

i) Incorrect welding  technique. 

ii) Improper electrical conditions i.e. excessive current or arc length 

EXTENT OF INSPECTION AND TESTING 

___________________________________________________________________ 



   

 

 
 

 

 

 

Sl.  Inspection  Coverage Procedure     Evaluation 

No.  of Test           Findings and 

             remedy of  

                       defect 

___________________________________________________________________ 

 

      1.  Inspection of   All Welds Naked eye    All faulty 

  weld seam     or lens.     welds shall 

  appearance.             be rectified. 

 

      2.  Checking of   Atleast one  Ordinary    Should faulty 

  sizes.   for each weld Measuring    weld be found, 

     seam.  instruments    all welds shall 

       (rule,  checked and all 

       templates) defect shall be rectified

                

 

      3.  Mechanical     ---  As per     As per 

  Test for     IS 816     IS 816 

  welding procedures 

  performance and  

  Electrodes. 

  

 

 

 

6. TECHNICAL SPECIFICATION FOR SPECIALISED PAINTING WORK 
 

ANTI CORROSIVE TREATMENT FOR STRUCTURAL STEEL 

The surface shall be sand blasted to standard SSPC - SPIO (Sa 2-1/2) with surface 

profile not exceeding 50 microns. 

First Coat : 

One coat of epoxy polymide based Red Oxide Zinc Phosphate Primer of Dry Film 

Thickness (DFT) 25 microns.  Berger paints epilux 610 primer or equivalent should 

be used. 

Mixing Ratio : Base : Catalyst  3:1  by volume 



   

 

 
 

 

 

 

Application      : Brush roller airless and conventional spray. 

Theoretical spreading rate :  13 Sqm / Ltr. 

Drying Time 

Touch Dry : 1 hour 

Dry to handle : 4 hours 

Hard Dry : Overnight 

Curing Time : 6 - 7 days 

Colour  : Red Oxide 

Second  Coat : 

Shall be as per first coat given above. 

Third Coat : 

One coat of Epoxy  Polymide based finish - Berger paints Epilux 4, Shalimar enamel 

or equivalent to DFT of 35 microns.  Colour should be specified by the Engineer. 

Type    : Two pack, cold cured 

Composition  : Catalyzed epoxy resin suitably pigmented 

Mixing Ratio : Base : Catalyst 3:1 by volume 

Application  : Brush, roller, airless & conventional spray 

Theoretical  

spreading rate  : 13 Sqm / Ltr. 

Drying Time 

Touch Dry  : 2 - 3 hours 

Dry to handle  : 6 - 8 hours 

Hard Dry  : Overnight 

Curing Time  : 6 - 7 days 

Overcoating Interval 

Minimum  : Overnight 

Maximum   : 5 days 

Finish   : Glossy 

Fourth  Coat : 

Shall be as per third coat given above. 

TOTAL DRY FILM THICKNESS (DFT) - 120 MICRONS. 

The DFT shall be checked with Elcometer. 

7. TECHNICAL SPECIFICATION FOR MASONRY WORKS 
The specification covers the general requirements for stone and brick masonry. 

MATERIALS : 

Cement : 

Ordinary Portland cement of 43 grade conforming to IS : 8112 (latest) shall be used 

for all masonry works.  Cement shall be fresh when delivered at site. 

Sand : 

Sand shall conform to IS : 383 & IS : 2116.  Sand shall be hard, durable, clean and 

free from dirt, clay, organic matter or other impurities.  Sand shall not be too fine nor 



   

 

 
 

 

 

 

too coarse and shall fall within the grading zones I to IV given in Table III of IS : 383.  

The silt content of sand shall not exceed 5% by volume. 

Stones : 

Stones shall be the type specified and shall be of hard granite be salt or trap stone, of 

uniform colour and texture.  It shall be hard, sound, durable, free from flaws, cracks, 

injurious veins, decay and weathering and shall be freshly quarried from an approved 

quarry.  Discoloured or distorted stones with boulders skin or earth or porous matter 

or stones with round surface shall not be used. 

The crushing strength of the rubble for use in the stone masonry should not be less 

than 150 Kg/Sqcm. 

The stones, when immersed in water for 24 hours, shall not absorb water by more 

than 5 percent of their dry weight when tested in accordance with IS : 1124. 

Bricks : 

Bricks shall conform to the requirements of IS : 1077. 

Bricks shall conform to the requirements of IS 1077. Bricks of normal size  8-3/4" x 

4-1/2" x 2-3/4"   shall be  used.  All bricks shall be chamber burnt and of first class 

quality sound, hard, well burnt throughout but not over burnt, of regular uniform size, 

shapes and colour (generally deep red or copper) homogenous in texture and free 

from flaws and cracks.  They shall have plane rectangular faces with parallel sides 

and square, straight and sharply defined arisers.  Brick shall not be broken, cracked, 

stratified, under burnt, over burnt or soft.  A fractured surface shall show a compact 

fine grained, uniform and dense texture free from lumps of lime, laminations, cracks, 

air holes, grit,  soluble salts causing efflorescence or other defects which may in any 

way impair the strength, durability appearance and usefulness of the brick.  A clear 

metallic ringing sound shall be emitted when two bricks are struck together.  After 24 

hours immersion in cold water, water absorption by weight shall not exceed 20 

percent of the dry weight of the brick.  They shall not break when thrown on the 

ground on their flat face in a saturated condition from a height of 600 mm.  The 

minimum compressive strength of bricks shall be 35 Kg/Sq.cm. 

The tolerance permitted in the accepted size of the bricks shall be plus or minus 3 mm 

in any dimension.  Representative samples of bricks shall be submitted to the 

Engineer for approval before supply to site and the approved samples shall remain 

with the Engineer. All bricks proposed to be used shall conform to the approved 

samples in all respects. Any brick found not upto the specification shall be removed 

immediately from the site at the Contractor's cost. 

Water : 

Water used for mixing mortar and curing shall be clean and free from oil, acid, salt 

and other injurious materials and shall be in accordance with clause 4.3 of IS : 456.  

Water fit for drinking will generally be found suitable. 

Mortar Mixing : 

Mixing of mortar shall be done in a mechanical mixer. Hand mixing  shall  be  

resorted to only  when   specifically permitted  by  the Engineer.   Cement and sand  

shall  be mixed dry in specified proportions thoroughly  and  then  water  shall  be  



   

 

 
 

 

 

 

added gradually. Wet mixing shall be continued till mortar of the  consistency  of a 

stiff paste and uniform colour  is obtained.   Only the quantity of mortar which can be  

used within thirty minutes of its mixing shall be prepared at a time.   

Mortar  shall be used as soon as possible after mixing and before  it has begun to set 

and in any case within  thirty minutes  after  the  water is added to  the  dry  mixture. 

Mortar  left  unused for more than  thirty minutes  after mixing shall be rejected and 

removed from the site of work. 

SIZE STONE MASONRY : 

Size stones shall be of hard granite, besalt or trap stone obtainable from approved 

quarry. The stones shall be clean and wetted before they are used. 

Height of course,  shall not be less than 15 cms.  and all courses  shall  be  of uniform 

height.  Unless  otherwise instructed the depth of higher courses should not be  more 

than  the depth of lower courses.  Bed and sides shall  be hammer  or  chisel dressed 

from the face 75 mm and  35  mm respectively. 

No  face  stone shall be less in depth than in  height  or shall tail into the work to a 

length less than the height. Stones  shall break joints atleast half the height of  the 

course. Faces  of  stones  shall be  hammer  dressed  and bushing not be more than 25 

mm. Thickness of joints shall not  be more than 20 mm.  edges of face stones of  

exposed faces  shall  be chiselled true to both  longitudinal  and vertical lines.Exposed 

faces of corner stones to be line dressed 50 mm wide. 

Bond or through stones shall be provided not exceeding 2.0 metre in  each   course  

and shall  be   staggered.  Bond stone  shall  be from the front to the back of the  

walls. For wall upto 60 cms thick,  bond stones shall be in one  piece  and for walls 

over 60 cms. thick  they  shall either be in one piece (if available locally) or be in the 

series of headers. Each header overlapping the adjoining one by not less than 150 mm. 

Alternatively bond stones may be provided with 9"*9" header.bond or through stones 

shall be marked as directed to enable their being easily detected even after having 

been built in position.  The interior or filling shall be with flat bedded stones laid in 

mortar.   Chips, spalls  shall  be used to  avoid  thick mortar  joints and shall not 

exceed 10% of the quantity of stone  masonry.  Care is to be taken that no dry  work  

or hollow spaces shall be left any where in the masonry. 

UNCOURSED RUBBLE MASONRY : 

The  stones as received from quarry are to be set in  work after  knocking  off weak 

corners and edges  with  mason's hammer. They are to be laid carefully so as to break 

joint as much as possible and shall be solidly bedded in mortar. No  joint  shall exceed 

20 mm chips of  stone  and  spalls shall  be wedged into the work wherever necessary 

to avoid thick  beds  or joints of mortar.  No dry work  or  hollow spaces  shall  be 

allowed, every stone whether  large  or small shall be set flush in mortar, smaller 

stones used in filling  being  carefully  selected  to  fit  snugly   the interstices between 

the larger ones. The face stone shall be  selected  from  the mass of quarry stones  for  

proper size good beds and uniform colour and shall be laid as far as  possible without 

pinning in front. One through  stone shall  be provided for every sq.m. of  facing   and  

shall run  back into  full depth  of  the work.  The quoins for exposed   corners  unless 



   

 

 
 

 

 

 

otherwise specified shall be  of selected  stone  neatly  dressed  with  hammer and  

chisel to  form required angle and laid  header   and  stretcher alternatively.   

 

RANDOM RUBBLE MASONRY : 

 

The  face stone shall be laid absolutely without  pinnings on the face.  Every stone 

shall be carefully fitted so  as to  form neat and close joints and if necessary the  edges 

shall be dressed with chisel so as to ensure close joints work. The thickness of joint 

will be as specified for each work  and  in no case more than 20 mm.  The  thickness  

of joint should be uniform on the face variation being within 25%.  Mortar  in joints 

should be scraped 12 mm  deep  for pointing. 

The stones shall be roughly chisel dressed to ensure equal size on face as far as 

possible.  They shall be of uniform colour and they shall be carefully laid and solidly 

bedded in  mortar  and  shall tail back and bond  well  into  the backing and shall not 

be of greater than either breadth of face or length of tail into the work. 

One  header  or through stone shall be inserted for  every square metre of face and 

shall run right through the wall. Stones shall be arranged to break joints as much as 

possible and  long vertical lines of joining shall be avoided in face  work. The quoins 

unless otherwise specified shall be of selected stones neatly dressed with hammer 

chisel to form  required   angle   and  laid  header  and  stretcher alternatively. The 

masonry work has to  be  kept  wet for 10 days 

In the case of cement mortar,  the proportion specified is on  volume  basis.  But 

cement shall be  weighed  on  the assumption that one cubic metre of cement weighs 

1440 kgs. The Engineer  may also require the cement to be measured  by volume but 

on the same assumption.  Weep holes for Retaining wall shall be provided at the rate 

of one weep hole per one sq.metre. 

 

BRICK WORK : 

Brick work shall conform to IS : 2212. 

Bricks shall be stacked in regular tiers, even as they are unloaded to minimise 

breakages and defacement bricks.  Samples of each type of brick taken at random 

from the lot  shall be deposited  with  the  Engineer  for  his approval before being 

used in the work. All  subsequent deliveries  shall  be  upto  the standard of the sample 

approved.     

First quality chamber burnt  bricks shall conform to IS 1077.  Bricks shall be 

thoroughly cleaned and well wetted.  Bricks  shall be soaked for at least 2 hours in 

fresh water before being used on  the work.  No bats or cut bricks shall be used. 

All  brick work should be carried out as shown on  the drawings with set backs, 

projections, cuttings, toothings etc. Wherever the proportion of cement mortar has not 

been specifically  mentioned,  cement mortar  in   the proportion  of  1:6  shall  be 

used. Flat brick arches shall be provided wherever required without any  extra cost. 

Brick work shall be kept wet while in   progress till mortar has properly set.  On 



   

 

 
 

 

 

 

holidays or when the work is stopped, top of all unfinished masonry shall be kept wet. 

Should the mortar be dry,  white or powdery, for want  of curing,  work  shall  be  

pulled down and rebuilt  at  the contractor's expense. 

Unless otherwise specified,  brickwork shall be done in English  bond  with  frog 

upwards. The bricks shall be bedded & joined with mortar in such a manner as not  to 

leave voids.  When laying the bricks shall be slightly pressed so that mortar can get 

into all the pores of the brick surface to ensure proper adhesion.  Each brick shall be 

correctly bedded into position  by  tapping  with  the handle of the  trowel, grouting of 

mortar slurry will not be allowed,  except where necessary for  special reasons and in 

such cases, prior  permission  of the Engineer shall be obtained. 

Care shall be taken that each course of brick  work  is truly horizontal & perfect in 

bond and the face of  the wall is straight, plumb and even.   Verticality of the walls 

and horizontality of the courses shall be checked very often with plumb-bob and spirit 

level respectively.  The  mortar  joints shall be 10mm in thickness, except where extra 

thickness is  required for the purpose of bringing the brick work to the required height 

or level.  Half  bricks  or bats shall not be used except for obtaining the bond & where 

absolutely necessary. 

Brick work in 230 mm wall :        

In the case of 230mm thick walls, if bricks are of size such that the width of the 

header course does not  come equal to the width  of  the  stretcher  course, the 

difference  shall be  made  up  during construction of brick  work  itself  by  the  same  

mortar  as used for construction  of   masonry  to provide a plane vertical surface.   

The  surface  should also  be  scarified to receive plaster. 

All  junctions  of  walls  and  cross  walls  shall  be carefully bonded into the main 

walls. The rate of laying masonry  will  be  upto  a  height of 100 cm per day if 

cement mortar is used.  Greater  heights  may  be built only  if permitted by the 

Engineer. 

During  rains,  the work shall be carefully covered  to prevent mortar from being 

washed away, should any mortar or cement be washed away, the work shall be 

removed and rebuilt at the contractor's expense. 

MIX PROPORTION : 

The mortar shall consist of One part of cement and six parts of sand for brick work 

230 mm thick and above or as specified in the Bill of Quantities (BOQ).  For brick  

piers, half brick walls, honey combed brickwork and hollow  (cavity)  walls,  the 

mortar mix shall consist  of  one  part of cement and four parts of sand or as specified 

in the BOQ. 

HALF BRICK WORK : 

This work shall be set in cement mortar as specified. Unless otherwise specified the 

walls will be provided with R.C.C. binders  reinforced  with 2 nos. of 8 mm  mild  

steel  / tor steel bars with  M.S. tie bars at  1 metre interval from floor level. The cost 

of half brick work  shall  include the cost  of reinforcement and form work for 

binders. RCC band shall be of size 115mm wide x 80mm high and shall be 

continuous, unless where broken by openings in walls. 



   

 

 
 

 

 

 

CURING : 

All  fresh brick work shall be protected from the  effects of sun, rain, etc., by suitable 

covering.  All brick works shall  be  kept  constantly  moist on all  the  faces  for 

atleast 10 days. 

SCAFFOLDING : 

Unless otherwise instructed by the Engineer, double scaffolding  having  two sets of 

vertical supports  shall  be  provided  for  all building work.   The supports shall  be 

sound,  strong  and tied together with  horizontal  pieces over  which   scaffolding  

planks shall  be  fixed.   The contractor shall be responsible for providing and 

maintaining sufficiently strong scaffolding so as to with  stand all loads likely to come 

upon it.   No wooden scaffolding is allowed.  Poles and platform other items should 

be steel / stronger / similar materials. 

8. TECHNICAL SPECIFICATION FOR BLOCK MASONRY 
Indian Standards 

Work shall be carried out to Indian Standards and Code of Practices. In absence 

International Standards shall be followed. These shall be latest issue. List given 

hereunder is not to be considered as conclusive and is for reference and guidance 

only. Any discrepancies/ conflict noticed shall be directed to the ENGINEER for his 

direction/ approval. However, as a general rule more stringent specification shall take 

precedence. 

a)  IS 269 Specification for ordinary and low heat portland cement grade 33.  

b)  IS 383 Specification for Coarse and fine aggregates from natural sources for 

concrete.  

c)  IS 455 Specification for Portland slag cement  

d)  IS 456 Code of Practice for plain and reinforced concrete.  

e)  IS 2185 Specification for concrete masonry units  Part – 1 Hollow and solid 

concrete blocks Part – 2 Hollow and solid light weight concrete blocks Part – 3 

Autoclave Cellular (Aerated) concrete blocks  

f)  IS 2572 Code of Practice for construction of hollow concrete block masonry.  

g)  IS 2645 Specification for integral waterproofing compound.  

h)  IS 8112 Specification for ordinary Portland cement grade 43.  

i)  IS 9103 Specifications for admixtures for concrete.  

Scope of Work 

This section of the specification, when read in conjunction with the Tender Drawings, 

provides particular requirements with respect to the following: 

Provide, construct with specified strength, quality concrete block masonry 

conforming to IS Code of Practices,approved method of statement by ENGINEER, 

including providing leveling course PCC 1:3:6 to adjust with full size blocks, 

approved mix of mortar, construction and expansion joint fillers, metal reinforcement 

wherever required of type, size and shape, providing special bond adjusting blocks, 

reinforced patti (course runner) beams of concrete M 15 required double – legged 

scaffolds, etc complete. The concrete block masonry shall be finished with plaster, 

Plaster with ceramic tiles, metal clad, or left with natural fair face. 



   

 

 
 

 

 

 

Particular Interfaces i) Complete the Detailed Design of all interfaces with adjoining 

trades prior to commencement of manufacture. ii) Ensure that all interfaces are fully 

co-ordinated prior to commencement. 

Complete Detailed Design drawings of all control joints, movement joints, ties, 

restrains, tolerances prior to commencement of construction to be approved by 

Engineer. 

SYSTEM DESCRIPTION 

Concrete block walling 

Samples, Mock-ups, Prototypes and Quality Benchmarks 

Post Contract Samples Provide post contract samples in accordance with Section A. 

Submittals: 

i) Concrete blocks of each size and type  

ii) Ties  

iii) Joint fillers 

iv) Reinforcing joint fillers 

v) All fixing types  

vi) Control joints, if any 

Mock-ups 

The contractor shall prepare and install mockup samples as per approved shop 

drawings. Mockup samples shall be to full size and shall be true representation of 

actual works to be carried out at site. Mockups may be part of completed work if 

undistributed. 

Test Requirements Carry out test or provide published and certified data to 

demonstrate all structural performance requirements. 

Shop Drawings 

The contractor shall prepare shop drawings for layouts based on architectural concept 

drawings. Drawings shall include – 

a) Detail plan with material & sizes of each element. 

b) Details shall show expansion, contraction, control and isolation joints in Structure 

and finished surfaces.  

c)  Method of fixing.  

QUALITY ASSURANCE 

a)  Contractor shall procure block from approved concrete block  manufacturer.  

b)  Block manufacturer should have minimum five years experience in 

 manufacturing of blocks.  

c)  Manufacturer shall give certificates that blocks manufactured are  of specified 

minimum crushing strength conforming to IS and are  fully cured.  

d)  Manufacturer shall confirm materials used and method of casting,  required 

plants, equipments meets conform to IS.  

MATERIAL 

Cement 



   

 

 
 

 

 

 

a)  Cement used shall be ordinary Portland cement conforming to IS  and shall be of 

grade 43 or 33.  

b)  It shall be received in bags of 50 kg or loose in tankers and each  batch shall be 

accompanied with a test certificate of the factory. Also it shall be tested before use to 

ascertain its strength, setting time, etc. In case cement has been stored for over 3 

months or for any reasons the stored cement shows signs of deterioration or 

contamination, it shall be tested as per the direction of the Engineer prior to use in the 

works.  

c)  Cement complying with any of the following Indian Standards may be used at the 

discretion of the Engineer : IS 269-1989, 455-1989, 1489-1999, 6909- 1990, 8041-

1990, 8043-1991. When cement conforming to IS: 269-1989 is used, replacement of 

cement by fly ash conforming to 1S:3812-1981 may be permitted up to a limit of 

20%. However, it shall be ensured that blending of fly ash with cement is as intimate 

as possible, to achieve maximum uniformity.  

Aggregates 

a)  Aggregate shall conform to IS 383 requirements. Coarse  aggregate shall be 

obtained from natural sources such as stone, gravel etc. crushed or uncrushed from 

approved quarries. Aggregate shall be hard, durable, clean and free from adherent 

coatings. Grading shall be as indicated in IS 383. Fineness modules of the combined 

aggregates shall be between 3.6 and 4. Coarse aggregates shall be free from harmful 

materials such as iron, pyrites, coal, mica, shale or similar laminated material, clay, 

alkali, soft fragments sea shells, organic impurities etc. Impurities present within 

acceptable limits shall not adversely affect strength and durability.  

b)  Fine aggregates Sand shall be hard, durable, clean and free from 

adherent coatings and organic matter and shall not contain any appreciable amount of 

clay. Sand shall not contain harmful impurities such as iron, pyrites, coal particles, 

lignite, mica shale or similar laminated material, alkali, and organic impurities in such 

form or quantities as to affect the strength or durability of concrete or mortar. When 

tested as per IS 2386 part I & II, fine aggregate shall not exceed permissible quantities 

of deleterious materials as given in IS 383 table1 “Limits of deleterious materials 

(Aggregate)”.  

Water 

a)  Water used for mixing and curing shall be clean reasonably clear  and free from 

objectionable quantities of selfs, silts, alkalies, acids  etc.  

b)  Water tested shall be in accordance with IS 3025. Maximum  permissible limits of 

deleterious materials in water as given in IS 456.  

Concrete Block  

a) Concrete blocks may be hollow (open or closed cavity) or solid and shall be 

referred to by its nominal dimension. The term nominal dimension includes the 

thickness of the mortar joint. Actual dimensions shall be 10 mm short of the nominal 

dimensions. 



   

 

 
 

 

 

 

b)  Blocks shall be made in sizes and shapes to fit different construction needs. It 

includes stretcher, corner, double corner or pier, jambs, header, bull nose, partition 

block and concreted floor units. Nominal dimensions of concrete blocks shall 

be, Length - 400, 500, or 600 mm Height - 200 or 100 mm Width - 100, 150, 200, 

250, or 300 mm  

c)  Maximum variations in length shall be 5% in length and 3% in width and height. 

Face shells and webs shall not be less than the values given in IS 2185 Part I – Table 

1 “Minimum face shell and web thickness”.  

d)  Concrete shall be mixed in the mechanical mixer. Blocks shall be moulded, laid 

and compacted with automatic machines. No hand/manual compaction shall be 

permitted unless approved by the PM in writing for special blocks. Care shall be taken 

to see that the mix is placed in layers and each layer thoroughly tamped until the 

whole mould is filled up. Blocks shall be protected until they are sufficiently hardened 

to permit handling without damage.  

e)  Blocks shall be cured in the curing yard by keeping them continuously moist for at 

least 14 days. Steam-cured blocks shall be preferred. Cured blocks shall be allowed to 

dry for a period of 4 weeks before being used. The blocks shall be allowed to 

complete their initial shrinkage before they are laid in the wall. Blocks may be 

manufactured either at construction site or in factory on a central casting platform 

using steel moulds with or without surface vibration for compaction of cement 

concrete.  

f)  Mould  

Moulds shall be fabricated using mild steel plates and mild steel angles for stiffening 

the plates. The mould shall be either fixed type (box with four side walls fixed at 

corners, and top and bottom open) or split type. Split type may be either individual or 

gang mould. Where the compaction of the concrete is done manually, the mould may 

be either fixed type or split type. When the compaction of the blocks is done with 

surface vibrator, the mould shall be only split type (individual or gang mould).  

g)  All blocks shall be sound and free of cracks or other defects. For exposed 

construction face or faces shall be free of chips, or other imperfections, and the 

overall dimensions of the blocks shall be in accordance to tolerance as specified.  

h)  Number of Tests  

All the 20 blocks shall be checked for dimensions and inspected for visual defects. 

Out of the 20 blocks, 3 blocks shall be subjected to the test for block density, 8 blocks 

to the test for compressive strength, 3 blocks to the test for water absorption and 3 

blocks to the test for drying shrinkage and later to the test for moisture movement. 

The remaining 3 blocks shall be reserved for retest for drying shrinkage and moisture 

movement if a need arises.  

i)  Blocks shall be considered as per IS if requirements of conditions mentioned in 

11.2 to 11.5 of IS 2185 (Part I) are satisfied.  

1. The number of blocks with dimensions outside the  tolerance limit and/ or with visual 

defects, among those inspected shall not be more than two.  



   

 

 
 

 

 

 

2. Density and compressive strength shall be greater than or  equal to the minimum limit 

specified in table 2 of IS 2185  (part I) “Physical requirements (Concrete blocks)”.  

3. Drying shrinkage shall not exceed 0.1 percent.  

4. Water absorption shall not be more than 10 percent by  mass.  

Light Weight Blocks 

1. Light weight cement concrete blocks as manufactured by M/s Siporex or equivalent 

approved. Blocks are manufactured under patent and brand. Blocks sizes are 

650x240x100mm  

650x240x150mm  

650x240x200mm  

2. Blocks should have minimum crushing strength 15 Kg/ Sq cm for 100mm thick blocks 

and 30 Kg/ Sq cm for 150mm and 200mm thick blocks.  

3. Block shall be manufactured conforming to IS 2185 Part-III. 

4. All blocks shall be sound and free of cracks or other defects. For exposed construction 

face or faces shall be free of chips, or other imperfections, and the overall dimensions 

of the blocks shall be in accordance to tolerance as specified 

Admixtures 

Additives or admixtures may be added to the cement or concrete mix conforming to 

the following Indian Standard specifications. 

a)  IS 9103 Specifications for admixtures for concrete.  

b)  IS 3812 Specification for fly ash for use as pozzolana and  admixture.  

c)  IS 2645 Specifications for integral water proofing compound.  Other additives or 

admixtures not being governed by Indian Standards shall be tested and checked that 

the same are not detrimental to durability. Any usage shall only be after the approval 

of the Engineer.  

Joint Fillers 

Bituminous impregnated, premoulded joint filler board shall be of approved quality, 

manufacturer and conform to IS 1838 part I. 

Metal Reinforcement  

Expanded metal used shall comply with IS 412. 

Delivery/ Storage 

a)  Load, unload deliver, store all concrete blocks with due care, at  site to be free 

from damage, dirt, intrusion of foreign materials etc.  

b)  Store all concrete block units on raised solid platforms.  

c)  Protect block from any excess of weather conditions  

SITE INSTALLATION 

GENERAL  

a) Concrete blocks shall not be wetted like brick masonry prior to use. In total dry 

climate top and sides may be slightly moistened to avoid absorption of water from 

mortar. 



   

 

 
 

 

 

 

b) Concrete block work shall be laid in English bond. Joints shall not be bigger than 

10 mm and will be perfectly horizontal and vertical. Joints shall be raked 10 mm deep 

while mortar is green.  

c)  Cut blocks shall not be used. Special solid precast blocks at site shall be cast well 

in advance to be used as spacers and to adjust breaking of vertical joints.  

d)  Cracks in block masonry are due to shrinkage or expansion of blocks or due to 

load settlement, thermal expansion or changes in moisture content in the structural 

members enclosing the block walls. The following measures are recommended to 

prevent formation of cracks.  

1. While curing, the block masonry should be lightly sprinkled with water and not made 

excessively wet.  

2. Expansion joints shall be provided in walls exceeding 30 m in length.  

3. Reinforcement should be provided in the bed joints in block work, one course above 

and one course below windows and above doors in order to distribute the shrinkage/ 

temperature stresses occurring at the corners of openings, more uniformly throughout 

the walls.  

4. In framed structures, erection of partition and panel walls should be delayed to take 

care of deformations due to structural loads. 

5.  Partition walls should be suitably reinforced in lower courses to strengthen against 

excessive deflections of floor slabs and should be separated from the ceiling by a layer 

of resilient material. Joint shall be carried out in plaster or any other finish. 

e) Where required damp proof course layer shall be laid as specified. 

Provisions for door and window frames 

 a) A course of solid concrete block masonry shall be provided under door and 

window openings (or a 10cm thick pre-cast concrete sill block under windows). The 

solid course shall extend for at least 20cm beyond the opening on either side. For 

jambs of very large doors and windows either solid unit are used, or the hollows shall 

be filled in with concrete of mix 1:3:6 using 12.5 mm nominal size aggregates 

b) Exposed faces and corners of masonry damaged during construction shall be removed and 

repaired as acceptable to Engineer 

Scaffolding 

a)  Scaffolding independent of block work i.e. double legged  scaffolding shall be 

provided. It should be tied to block work or structure at suitable intervals in both 

directions. Two rows of planks shall be provided all around. Planks shall be at least 

50 mm thick and well-tied to scaffolding. Railing to the outside face shall be 

provided.  

b)  While erecting scaffolding, the following points must be noted and closely 

followed: 

1. Minimum number of holes in the horizontal direction.  

2. No holes near the skew backs of arches.  

3. Scaffolding must be sound and strong and easy to maintain.  



   

 

 
 

 

 

 

4. Holes left must be closed while finishing the plaster.  

c) Raking back shall be carried out at an angle not steeper than 45 degrees in case all 

the block work is not raised together. 

d) The block should be of full height and no cut pieces shall be allowed. PCC leveling 

course shall be laid to fill up the gap. 

 

 

 

9. TECHNICAL SPECIFICATION FOR MOTERISED SINGLE LEAF SLIDING 

GATE WORK 
 

MOTORISED SINGLE LEAF GATE (WIDTH 6M X HEIGHT 3M) & 

(WIDTH 4.5M X HEIGHT 3M) 

 

Clear Width 6000mm/4500mm 

Overall Width 8000mm/5700mm 

Clear Height 3000mm 

Quantity 4 Nos./2Nos 

Number of Leaves One 

Opening Direction Unidirectional 

Mounting Surface Bottom Rail : RCC 

 Columns   : RCC / M.S. 

Gate Design  

Pattern 

Standard Mild Steel hollow tubular section, torsion free fully welded 

unit 

Gate Frame 

100mm * 100mm * 100mm * 5.0mm 'C' Channel top horizontal 

profile 

 100mm * 100mm * 3.0mm M.S. pipe bottom horizontal profile 

Infills 50mm * 100mm * 3.0mm M.S. pipe horizontal profile 

 50mm * 6.0mm M.S. flat horizontal profile for rack 

 

50mm * 25mm * 2.5mm M.S. pipe vertical profile and the C/C 

distance between inner 

 vertical is approx 200mm 



   

 

 
 

 

 

 

 

The infills are to be fully welded between the upper and lower gate 

frame 

Cladding Not Applicable 

Bottom Rail C channel & 20mm round polished bar 

Bottom Rollers 

Italian make Galvanised Wheels 120mm dia. with ball bearings and 

axle with 

 lubrication point 

Guide Post  

Full height Column 

Galvanised adjustable upper guide brackets with guide post 

constructed 

 from a steel square hollow section of 150 x 100 x 3mm profile 

Guide Rollers 

Nylon Roller mounted on both side of column providing lateral 

support & smooth 

 movement to the gate leaf 

Safety post 

Safety strike with M.S. Post made of 125 x 75 x 3mm profile section 

on both ends 

Surface Finish Standard one coat of grey epoxy primer by spray 

Drive unit 

Rack driven rugged and powerful drive unit with integral 

electronic control unit 

Travel control system Control unit with limit switches to sense open & close positions 

Capacity 1100 kg 

Duty Class Intensive use 

Working cycle 80% 

Power Supply Vac (Vdc) 230 (24) 

Absorption 1.3 A 

Torque 38 Nm 

Opening / Closing Speed 0.20 m/s 

Release system for Key operated 

manual opening  

Product dimensions 330 x 210 x 300 mm 



   

 

 
 

 

 

 

Rack Imported galvanized rack, duly hardened and tempered 

Control Switch Three Station Push Button 

Safety devices Pair of Photocells with anodised aluminium vertical mountings 

 Flashing light 

 

 

Salient Features: 

 

- CE marked according to the European Machinery Directive 2006/42/CE and type tested 

according to standard European Norm 13241-1 

 

- Manual operation in case of power failure. 

 

- Highly compact dimensions & extremely silent operation. 

 

- Motor protected by internal thermal switch. 

 

- Advance electronic control unit permits/allows operation time adjustment, partial 

opening, automatic closing, step by step control, stop safety, reverse safety. 

 

- MPS startup at maximum power permits motor to overcome any initial friction caused 

by ice, dust, etc. 
 

 

Optional Accessories: 

 

- Additional three station Push Button 

 

- Pair of Reverse Safety Photocells 

 

 

 

 

 



   

 

 
 

 

 

 

10. TECHNICAL SPECIFICATION FOR PLASTERING WORKS 
This Specification covers the general requirements for wall and ceiling plastering. 

The   contractor   shall  furnish   all  materials  labour scaffolding equipments, tools, 

plant and  incidentals  necessary and required for the completion of  all  plaster  and 

wall finishes, subject  to approval by the Engineer. 

Plaster  as  herein  specified  shall  be  applied  to all internal  and  external surfaces 

where called for.  Glazed tile dado,  terrazzo dado and other wall finishes shall be 

provided  where  indicated  on  drawings  and  schedule of finishes. Areas called  for  

on drawings and typical shall be  considered  to  apply to  appropriate  adjoining areas 

whether  shown  on  same  drawings  or  not  and   whether indicated or not. 

All plaster work and other wall finishes shall be executed by  skilled  workmen in a 

workmanlike manner and shall be of the best workmanship and in strict  accordance 

with the dimensions on drawings  subject  to  the  approval  of the Engineer. 

PLASTER WORK : 

The primary requirement of plasterwork shall be to provide absolutely water tight 

enclosure, dense, smooth and hard and devoid of any cracks on the interior and/or 

exterior. The contractor shall do all that is necessary to ensure that this objective is 

achieved.  All plastering shall be finished to true plane, without any imperfections and 

shall be square with adjoining work and form proper foundation for finishing 

materials such as paint etc. 

Masonry and concrete surfaces which call for applications of plaster shall be clean, 

free from efflorescence, damp and sufficiently rough and keyed to ensure proper 

bond, subject to the approval of the Engineer. 

Wherever  directed  by  the  Engineer, all joints between concrete frames and masonry 

in filling  shall be expressed by  a  groove  cut in the plaster.  The said  groove shall 

coincide with the joints beneath as directed. Where grooves are not called for, the 

joints between concrete members and masonry in filling shall be covered by 24 gauge 

galvanised chicken  mesh  strips  400 mm wide  or  as  called  for on drawings/ 

documents  which  shall  be  in  position  before plastering. 

CHASING & BREAKAGES : 

All chasing, installations of conduits, inserts boxes etc., shall be completed before any 

plastering or other wall finish is commenced on a surface. No chasing or cutting of 

plaster  or other finish  on a surface shall be permitted. Broken  corners  shall  be cut 

back not less than  150 mm on  both  sides  and  patched  with  plaster  of  paris as 

directed. All corners shall be rounded to a radius of 8 mm or as  directed by the 

Engineer. 

SAMPLES : 

Samples of each type of plaster &  other wall finish shall be  prepared well  in  

advance of undertaking the work for approval by the Engineer.  

MATERIALS : 

CEMENT            :   Ordinary Portland cement of 43 Grade 

conforming to IS:8112 shall be usedand as specified under concrete work 

WATER                  :   As specified under concrete work 



   

 

 
 

 

 

 

SAND                    :   For internal plaster - washed fine sand. 

WATERPROOFING  

COMPOUND  :   CICO NO.1 or approved quality. 

PROPORTIONS : 

The  materials used  for plastering shall be proportioned by  volume by means of 

gauge boxes. 

PREPARATIONS OF SURFACES :      

The  joints in all walls, both existing and freshly built shall  be raked to  a depth of 15 

mm, brush  cleaned with wire brushes, dusted and thoroughly wetted before starting 

plastering  work. Concrete surfaces  to  receive plaster shall  be  roughened by  

hacking over  the entire surface so  that the  skin of the concrete is completely 

removed, as approved by  the  Engineer to ensure  proper key for the plaster. 

PLASTER TO WALLS :    

Plaster  to  internal  faces of walls shall be 12 to 15 mm thick comprising of  one  part 

cement and five part clean fine sand or as specified in the item specification. The 

external surfaces  of  external wall shall have plaster  of  12 mm thickness comprising  

of one part of cement and five parts of clean fine sand or as specified in the item 

specification to form base for vapour barrier. 

MORTAR MIXING : 

Mixing of mortar shall be done in a mechanical mixer.  Hand mixing shall be resorted 

to only when specifically permitted by the Engineer.  Cement and sand shall be mixed 

dry thoroughly and then water shall be added gradually.  Wet mixing shall be 

continued till mortar of the consistency of a stiff paste and uniform colour is obtained.  

Only the quantity of mortar which can be used within thirty minutes of its mixing 

shall be prepared at a time. 

Mortar shall be used as soon as possible after mixing and before it has begun to set 

and in any case within thirty minutes after the water is added to the dry mixture.  

Mortar left un-used for more than thirty minutes after mixing shall be rejected and 

removed from the site of work. 

APPLICATIONS : 

Plaster  application  shall  be  commenced only after the preparatory  work  is 

approved by the Engineer. Correct thickness of plaster shall be obtained by laying 

plaster screeds (gauges) at intervals of 1.5 mtrs. as directed. Mortar shall be firmly 

applied, spread evenly well pressed into the joints,  rubbed,  smoothened with straight 

edge, wooden float and trowel and   finished   as   approved  by  the Engineer to give 

a smooth, true and even surface. 

CURING : 

Finished plaster  shall  be  kept wet for at least 10 days after  completion.  In hot 

weather, walls exposed to such shall  be  screened  with  matting kept constantly wet 

or by any other approved means. 

CEILING PLASTER : 



   

 

 
 

 

 

 

Plaster  to  ceilings,  soffits  or  stairs  flight slabs and  similar  locations, where called 

for, shall be 12 mm thick  and comprise of one part of cement and three parts of clean 

fine sand or as specified in the item. 

PREPARATION OF SURFACE : 

The surfaces to be plastered shall be prepared  as called for  earlier.   The surface shall 

be brushed, swept clean and thoroughly wetted before plastering. 

APPLICATIONS : 

Mortar  shall  be  applied firmly, pressed to the surface rubbed  and finished to a 

smooth and even surface subject to the approval of the Engineer. 

CHICKEN MESH TO WALLS : 

Galvanized  chicken  mesh (24 gauge, 12 mm size) shall be provided  at  junctions  of 

brick  masonry  and concrete members,  to  be  plastered  and  other  locations 150 

mm on  either  side   of  the  junction in double fold or as called  for,  properly  

stretched  and nailed,  ensuring equal  thickness  of  plaster  on both sides of the mesh. 

The rate includes in the plaster works. 

CEMENT MORTAR : 

Cement  mortar  shall be of proportion specified for  each type of work.  It shall be 

composed of portland cement of 43 grade and sand. The ingredients shall be 

accurately gauged and shall be  evenly  mixed together in  a  mechanical  mixer.  Care 

should  be taken not to add more water than necessary.  If hand mix is allowed it shall 

be done on pucca waterproof platform.  The gauged materials shall be put on 

platform, and thoroughly mixed dry.  Water shall then be added  and the whole mixed 

thoroughly until the mix is homogeneous and of uniform colour,  quantity of mortar 

mixed should not be more  than  what can be consumed within half  an  hour  of 

mixing. 

Cement mortar mix are specified as 1:2, 1:3, 1:4, 1:5 etc. The  first figure will mean 

one part of portland cement by volume,  the second figure will mean so many parts of 

sand by volume.  For example,  cement mortar 1:4 would mean one part of cement 

and four parts of sand.  Cement & sand must conform to relevant IS  specification.    

Plaster shall not in any place be thinner than specified.  Any extra thickness of plaster 

required to be plastered in the case of brick masonry or extra thickness required due to 

raking of the joints or filling up depressions formed in concrete surface during the 

course of roughening or due to bad casting or centering shall not be paid separately, 

but shall be covered by the general rate for plastering.   

The rate for plastering shall include the cost of scaffolding (NO WOODEN 

SCAFFOLDING IS ALLOWED), platform, swing etc. needed for carrying out the 

plaster work and shall cover the extra labour for plastering the joints, sills and soffits 

of openings.  No extra payment shall be made for roughening the surface to obtain 

key for plastering work. 

 

11. TECHNICAL SPECIFICATION FOR PAINTING WORKS 
PAINTING GENERAL : 



   

 

 
 

 

 

 

The specification covers the general requirements for various types of painting and 

finishing  of  all surfaces throughout  the  interior  and exterior of the building.  The 

scope shall include furnishing of all materials, labour, scaffolding, tools and 

appliances to do all painting and / or white / colour washing of both interior and 

exterior surfaces of plastering, ceiling and all carpentry works.  This also include 

painting structural and miscellaneous steel, railings, gratings, steel doors and frames, 

steel sashes, windows, louvers and frames, steel rolling shutters, MS grills etc.  The 

number of coats required in various situations and also the types of finish  required for  

the several items of work such as cement based paint, plastic  emulsion paint,  oil 

bound distemper, synthetic enamel paint, etc., are specified in the schedule of 

quantities and specifications. 

Before  the commencement of the work the contractor  shall provide sample panels of 

painting at his own cost for  the approval  of  the  Engineer  to enable him  to  keep  an 

accurate  check on the materials supplied and final  shade to be painted. It is however 

the express responsibility of the contractor to provide any deviations and defects shall 

have to be rectified by the contractor at his own cost. 

Contractor  shall  protect not only his own  work  at  all times  but  also  all the 

adjacent work and  materials  by suitable covering,  protection or other methods 

acceptable to the Engineer during progress of painting.  It is  the responsibility   of  

the  contractor  upon completion  of painting  work to remove all paint and varnish 

spots  from floors,  walls, glass panes and other surfaces and restore them to the 

original conditions.  The work generally to be touched  up shall be attended to after all 

other  workmen have left.  All accumulated material, rubbish etc. have to be  cleared 

and the premises left in clean, orderly  and acceptable conditions. 

Contractor  shall provide scaffolding  wherever  necessary erected  on double supports 

tied together by  horizontals, no  ballies,  bamboo’s or planks shall rest on or touch the 

surface  which is being painted.  Contractor is deemed  to have considered the 

following while tendering and no extra claim on account of these will be entertained  

A)     Supplying  the  paint  and  other materials required of approved colour and 

brand. 

B)   Preparing the surfaces to be painted. 

C)   Providing  and erecting scaffolding and  removing  the same after completion 

of the work. 

D)   Lifting of materials to any height and painting at  all levels. 

E)   Application  of  paint as per the specification  &  to manufacture's instructions. 

F)   Curing,  protecting the painted surface,  adjacent work and thoroughly 

cleaning of the premises. 

All doors,  partitions etc., shall be finished in the manner  specified   in  the  drawing, 

specifications  and schedules, wherever  painting and polishing are specified, although 

three coats finishes specified are to be included in the rates quoted,  the  contractor 

shall be required to carry  out  additional coats of  paint/polish  to  obtain uniform and  

good finish at no extra cost,  wherever  such additional  coats  are considered 



   

 

 
 

 

 

 

necessary in the opinion of the Engineer.  If  directed,  putty shall be applied over the 

entire surface to ensure smooth and neat finish at no extra cost. 

MATERIAL : 

The paint shall generally conform to the chemical composition and other 

characteristics laid down in the relevant Indian standard specification.   The entire 

materials  required  for painting work shall  be  obtained direct  from  approved 

manufacturers or  their  authorised agents  and  brought to site  in  original 

manufacturer's containers with seals unbroken. 

Paint  shall  be  ready mixed and of 1st  quality  of  the approved  brand  and 

manufacture.  Mixing of paint by  the contractor  at  site  will not  be  allowed,  except 

with preparation  of  ingredients and their  quality  shall  be strictly maintained as per 

manufacturer's instructions and all as directed by the Engineer.   All the materials 

shall be kept properly protected when not actually in use.  Lids of  containers shall be 

kept closed.  Materials which have become  stale or flat (in the opinion of  the  

Engineer) shall not be permitted to be used on the works and  shall be   removed  from  

site  forthwith. Wherever  the  word 'approved'  occurs in these  specifications it shall  

mean that  the competent authority  for such approval  is the Engineer.  Any materials  

found not conforming  to  the relevant  specification  shall have to be removed  by  the 

contractor from the site at his own expenses.  Colours shall be uniform and 

non-fading. 

Protruding timber fibres shall be removes and all holes shall be filled with teakwood 

batten.   The nail marks shall be covered with putty.  The work shall then be sanded 

first with G/80 sand paper followed by G/120 or G/150 sand paper.  Sanding should 

be taken up only when it can be followed immediately by painting. 

The surface shall be thoroughly cleaned sand papered and / or rubbed with emery 

cloth if necessary to remove grease, mortar or any other foreign materials.  In case of 

rusted surface, it shall be first cleaned with steel wire brushes till the corroded crust is 

removed. The cleaned surface shall be shiny and free from brush marks, patches, 

blisters and other irregularities.  The surface thus finished shall be got approved 

before painting. 

Concrete / plaster and cement plastered surfaces shall be thoroughly cleaned of mortar 

droppings and other stickings.  All loose scales and flakes shall be removed by 

rubbing with hessian cloth or sand papering.  All holes shall be filled and the surface 

rubbed smooth to get evenness of the existing surface.  Area to be distempered shall 

be applied with one coat of white chalk solution mixed with required quantity of glue 

or plaster of paris and shall be sand papered before distempering.  The area to be 

cement painted shall be wetted by sprinkling of water with fine spray.  The surface 

shall be sprayed several times with a few minutes intervals between each spraying to 

allow the moisture to seek into the surface. 

The sanded surface shall be dusted and a priming paint, brush coated in thin even 

layers.  For all flush doors and teakwood approved aluminium wood primer shall be 

applied.  If some time passes after priming another coat of primer shall be applied 

before under coating is done. 



   

 

 
 

 

 

 

The cleaned surface shall be dusted and a priming coat of anticorrosive paint shall be 

applied. 

Stopping and filling carpentry work should be done when the primer is just dry.  For 

deep scratches, holes etc. stopping shall be done with putty of plastic wood (IS 423). 

Putty can be white lead with linseed oil base or synthetic metal putty. 

For all minor scratches and rough surfaces, like flush door's faces filling made out of 

one part of white lead, two parts of whiting (powdered chalk) mixed and kneaded in 

double boiled linseed oil shall be evenly applied and rubbed down with G/220 or 

G/240 sand paper after allowing it to dry overnight. 

Painting shall be done by skilled labourers in a workmanlike manner.  All materials 

shall be evenly applied so as to be free from sags, runs, crawls, or other defects.  All 

coats shall be of proper consistency and shall be well brushed out, so that no brush 

marks are visible, except varnish and enamels which shall be uniformly flowed on.  

The brushes shall be cleaned and in good condition before application of paint.  No 

work shall be done under conditions that are unsuitable for production of good results. 

The undercoating should be nearest to the specified colour of the finishing coat. 

Ready mixed synthetic enamel paint or fill paint may be used for the undercoat. The 

undercoat shall be uniform and free of all brush marks. 

Undercoats should be completely dry before finishing coat is taken up.  For synthetic 

enamels overnight and for oil paints, a whole day shall be left between undercoat and 

finishing coat.  The undercoat shall then be rubbed with G/240 sand paper and dusted 

clean.  The finishing coat of approved paint shall then be applied.  If the surface is not 

satisfactory additional finish coats shall be applied at no extra cost.  The paints shall 

be applied with bristle brushes and not horse hair ones. 

 

WHITE WASHING WALLS AND CEILINGS : 

Lime used shall conform to IS 712.  The wash shall be prepared from lime of 

approved quality. 

White wash shall be prepared from fat lime or shell lime slaked on site mixed with just enough 

water to make a thick paste and allowed to remain for  atleast  7  days before use.  At the time 

of using, the paste shall be diluted with just sufficient water and stirred until the mixture attains 

the consistency of a thin cream and strained through clean and coarse cloth.  Four kgs. of gum 

dissolved in hot water shall  be added to each cu.metre of the lime used. Ultra marine blue shall 

be added to give required whiteness. The number of coats shall be specified in the bill of 

quantities and shall be applied by using flat brushes or spray pumps, on surface prepared. 

Before the wash is applied the surface shall be thoroughly cleaned of all dust, dirt, scales, marks 

and mortar drops. All holes and depressions shall be filled in with cement mortar 1:4 or lime 

putty.  The wash shall be applied with brush with alternate coats of horizontals and verticals.  

When a coat is being given it shall be ensured that the previous one has dried up complete. 

Two or more coats of wash (as specified in the schedule of quantities) shall be applied to give 

uniform finished surface without any patches or cracks and brush marks.  It should not come 

off when rubbed hard with hand.  One coat of white wash shall consist of one stroke from top 

downwards, another from bottom upwards over the first stroke, and another from left to right 



   

 

 
 

 

 

 

before the previous one dries up.  The final coat shall be perfectly uniform in appearance and 

free from brush marks. 

COLOUR WASH : 

Colour wash shall be prepared by adding mineral colours or approved  pigments not 

affected by lime or  light.  Colour wash  shall  be applied as specified under  'white 

wash'. Approval  of the Engineer shall be obtained in regard to exact shade before 

applying colour wash. 

CEMENT PAINT : 

The number of coats shall be indicated in the bill of quantities.  The surface to be 

cement painted shall be thoroughly cleaned of dust, dirt, grease, oils marks, cement 

marks, loose scales, etc.  by the use of a stiff wire brush or by coir rope.  The cleaned 

surface should be wetted with clean water either by spray gun or any other convenient 

method, to ensure complete absorption.  Cement paint shall not be applied on dripping 

or wet surface.  All holes, depressions, cavities, etc. shall be filled in with cement 

mortar 1:4 or as directed by the Engineer, to render the entire surface smooth and 

even to receive the paint, at no extra cost.  All fungus or organic matters, which may 

be present, shall be removed by scrapping and sand papering and the surface rendered 

smooth. 

The cement paint shall be prepared in exact conformity and workable consistency as 

per specifications of the manufacturer.  Approval of the Engineer shall be obtained in 

regard to the exact shade and colour before applying the cement paint.  Cement paint 

shall be applied with good quality flat brush horizontally or vertically to ensure 

perfect covering. The first coat should be well brushed into the surface to form a good 

film appearance. The second or subsequent coats shall be applied carefully to give a 

good final satisfactory finish and may be applied by brushing or spraying.  Each 

cement paint application should be wetted at the end of the day with a fine water 

spray. Twentyfour hours after the first coat has been applied, saturate the surface with 

water and second or subsequent coats can be applied when the surface is damp to 

touch. Rewater the surface with ample water after 24 hours to ensure perfect setting of 

the paint film. 

PAINTING OIL/ENAMEL/ACRYLIC EMULSION ETC. : 

Ready mixed oil paint, acrylic emulsion paint,  ready mixed synthetic enamel paint, 

Aluminium paint, etc.  shall be  brought  in  original  containers  and in sealed tins.  If 

for any  reason  thinner  is  necessary  the  brand and quantity of thinner  

recommended by the manufacturer or as instructed by the Engineer shall be used. 

The  surface shall be prepared as specified above and a coat of approved primer shall 

be applied.  After  24 hours drying,  specified  quality  paint  shall be applied evenly 

and smoothly.  If required a filler putty coating  may  be  given  to give smooth finish. 

Each coat shall  be allowed  to  dry  out  thoroughly  and then lightly rubbed  down 

with  sand paper and cleaned of dust before the  next  coat  is  applied.  Number of 

coats shall be as specified  in  the  item  and  if  however  the  finish of the surface is 

not uniform additional  coats  as  required shall  be  applied  to  get  good and uniform 

finish at no extra cost.  After completion no hair marks from the brush or  clogging  of 



   

 

 
 

 

 

 

paint  puddles in  the corners of panel angles of mouldings shall be left on the work. 

The  glass panes floor etc., shall be cleaned of stains. 

When  the  final  coat  is  applied, if directed, the surface  shall  be  rolled with a roller 

or if directed it shall be stippled with a stippling brush. 

 

The  following  multiplying  factors  for   obtaining equivalent areas shall be adopted. 

 

 

S.No.   Description of      How Measured                   Multiplying 

             work                         Factor 

                     (1)                          (2)                         (3) 

 

1.   Panelled, or framed   Measured flat (not     1.30 (for 

           and braced or        girthed),including     each side) 

           ledged and battened  CHOWKAT or frame. 

           and braced joinery    Edges, chocks, 

                                    cleats, etc., shall 

                                    be deemed to be 

                                    included in the item. 

 

2.   Flush joinery         Measured flat (not    1.20 (for 

                                    girthed) including     each side) 

                                    CHOWKAT or Frame. 

                                    Edges, chocks, 

                                    cleats, etc., shall 

                                    be deemed to be 

                                    included in the item. 

 

3.   Fully glazed or       Measured flat (not     0.80 (for 

            gauzed joinery        girthed), including    each side) 

                                    CHOWKAT or frame. 

                                    Edges, chocks, 

                                    cleats, etc., shall 



   

 

 
 

 

 

 

                                    be deemed to be 

                                    included in the item. 

 

4.   Partly Panelled       Measured flat (not     1.00 (for 

            and Partly glazed     girthed), including    each side) 

            or gauzed joinery     CHOWKAT or frame. 

                                    Edges, chocks, 

                                    cleats, etc., shall 

                                    be deemed to be 

                                    included in the item. 

 

5.   Fully venetioned      Measured flat (not     1.80 (for 

            or louvred joinery    girthed), including    each side) 

            or gauzed joinery     CHOWKAT or frame. 

                                   Edges, chocks, 

                                    cleats, etc., shall 

                                    be deemed to be 

                                    included in the item. 

 

6.   Weather boarding      Measured flat (not     1.20 (for 

                                    girthed), support-     each side) 

                                    ing framework shall 

                                    not be measured 

                                    separately. 

 

 

S.No.   Description of      How Measured                   Multiplying 

            work                           Factor 

                     (1)                          (2)                         (3) 

 

7.   Wood shingle          Measured flat (not     1.10 (for 

            roofing               girthed)               each side) 



   

 

 
 

 

 

 

 

8.   Boarding with cover   Measured flat (not     1.05 (for 

            fillets and match     girthed)               each side) 

            boarding. 

 

9.   Tile and slate        Measured flat (not     0.80 (for 

            battening.            all) no deduction      painting   

                                    shall be made for      all over) 

                                    open spaces.    

 

10.  Trellis (or JAFRI     Measured flat over     2.00 (for 

            work) one-way or      all; no deduction      painting 

            two-way.              shall be made for      all over) 

                                    open spaces; 

                                    supporting members 

                                    shall not be 

                                    measured separately. 

 

11.  Guard bars,           Measured flat over     1.00 (for 

            balustrades,gates,    all; no deduction      painting 

            gratings, grills      shall be made for      all over) 

            expanded metal and    open spaces; 

            railings.                        supporting members 

                                    shall not be 

                                    measured separately. 

 

12.  Gates, and open       Measured flat over     1.00 (for 

            palisade fencing,     all; no deduction      painting 

            including standards,  shall be made for      all over) 

            braces, rails,        open spaces; 

            stays, etc.           supporting members 

                                    shall not be 

                                    measured separately. 



   

 

 
 

 

 

 

 

13.  Carved or enriched    Measured flat          2.00 (for 

            work.                                         each side) 

 

14.  Steel roller          Measured flat (size    1.10 (for 

            shutters              of opening) Overall    each side) 

                                    Jamb guides, bottom 

                                    rails and locking 

                                    arrangement, etc. 

                                    shall be included in 

                                    the item (top cover 

                                    shall be measured 

                                    separately). 

 

S.No.   Description of      How Measured                   Multiplying 

            work                           Factor 

                     (1)                          (2)                         (3) 

 

15.  Plain sheet steel     Measured flat (not     1.10 (for 

            doors and windows.   girthed) including     each side) 

                                    frame, edges, etc. 

 

 

16.  Fully glazed or       Measured flat (not     0.50 (for 

            gauzed steel doors    girthed) including     each side) 

            and windows.          frame, edges, etc. 

 

 

17.  Partly Panelled and   Measured flat (not     0.80 (for 

            Partly glazed or      girthed) including     each side) 

            gauzed steel doors.   frame, edges, etc. 

 



   

 

 
 

 

 

 

 

18.  Collapsible gate.     Measured Flat (size    1.50 (for 

                                    of opening)            painting 

                                                           all over) 

 

NOTE : 

The height shall be taken  from the bottom of  the lowest rail, if the palisades  do not 

go below it (or from the lower end of palisades,  if  they  project  below  the lowest 

rail) upto the top of palisades, but not upto the top  of  the  standards,  if  they  are  

higher than the palisades. Similarly for gates depth of roller shall not be considered 

while measuring the height. 

12. TECHNICAL SPECIFICATION FOR WATERPROOFING TREATMENT 
SCOPE 

This specification covers the general requirements for water proofing to the 

underground structure, machinery foundation, pits, trenches, lift pits, roof slab, toilet 

sunken slab etc. 

GENERAL REQUIREMENTS 

Waterproofing treatment shall be done with waterproofing materials of approved 

reputed manufacturers and applied by specialist firms with long experience in the 

particular trade and proven track record. 

The Contractor shall furnish all skilled and unskilled labour, plant, tools, tackle, 

equipment, men, materials required for complete execution of the work in accordance 

with the drawings and as described herein and/or as directed by the Engineer. 

The Contractor shall strictly follow, at all stages of work, the stipulations contained in 

the Indian Standard Safety Code and the provisions of the Safety Rules as specified in 

the General Conditions of the Contract for ensuring safety of men and materials. 

Any approval, instructions, permission, checking, review etc. whatsoever by the 

Engineer shall not relieve the Contractor of his responsibility and obligation regarding 

adequacy, correctness, completeness, safety, strength, workmanship etc. 

The treatment shall include both external and internal type at different stages of 

execution involving various operations of preparation, application and induction of 

chemicals as water proof barrier in order of sequence. 

The treatment shall be done as per the specifications and instructions of manufacturers 

including cost of all materials all leads and lifts, cleaning, scaffolding, curing, 

conducting, leakage test etc. 

All spaces underneath the tiered seating completely watertight and designed as 

habitable spaces 

CODES AND STANDARDS 

The applicable Indian Standard and Code is given below : 

 IS : 2645 : Integral cement water proofing compounds.  

 IS : 9103 : Admixtures for Concrete 



   

 

 
 

 

 

 

MATERIALS 

Cement                :    Ordinary Portland cement of 43 Grade 

conforming  

    to IS : 8112 shall be used. 

Coarse Aggregate     :    Coarse aggregate shall conform to IS:383 

Sand                  :    Sand shall conform to IS : 383, IS :1542 and IS 

:2116 

Water                 :    Water shall conform to IS : 456. 

Water Proofing       :    Waterproofing  compound  shall  conform  to  IS:2645 

Compound 

SURFACE PREPARATION 

The surface to receive the waterproofing shall be cleaned of all dust, dirt, loose 

material, debris, mortar droppings, laitance, oil, grease or any other form of foreign 

matter which might affect adhesion and left in a saturated, surface dried condition and 

approval of Engineer taken before starting the work.  The surface to be treated in 

underground structures shall be kept dry by continuous pumping of water. 

The surface preparation shall be done as per specification and instructions of the 

manufacturer. 

 

DIFFERENT STAGES OF TREATMENT TO UNDERGROUND 

STRUCTURES  

Treatment on PCC levelling course : 

Treatment on the top surface of PCC levelling course before casting of base slab : 

After laying of PCC to proper level and line, the surface shall be cured for the 

required period. 

The PCC surface shall be prepared as described above and kept dry by continuous 

pumping of water. 

12 mm thick plaster with cement sand mortar (1:3) admixed with approved normal 

setting integral cement water proofing compound like CICO No.1 – (Normal Setting 

Integral Waterproofing Compound) Conforming to IS : 2645 @ 2% by weight of 

cement, or approved equivalent at the rate specified by the manufacturer shall be laid 

on top of the PCC surface as per specifications and instructions of the manufacturer.  

The plaster shall be finished smooth with a steel trowel and cured for 1day. 

The plastered surface shall then be coated with two (2) coats of TAPECRETE – 

Acrylic Polymer modified cementitous coating, or approved equivalent as per 

manufacturer's specification and instructions.  The coating shall be cured with water 

for 1 day. 

The surface shall then be covered with another 12 mm thick plaster as described under 

clause (c) above.  The treated surface shall be cured for 5 days. 

Base slab concrete admixed with CICO No.1 (Normal Setting Integral 

Waterproofing Compound) Conforming to IS : 2645 or CICO SUPAPLAST 

Super Plasticiser-cum-High Range Water Reducing Admixture-Cum-

Waterproofer conforming to IS : 9103 as Plasticiser and IS : 2645 as Integral 



   

 

 
 

 

 

 

Waterproofer as per recommended dosage or approved equivalent shall be laid over 

this treated surface. 

Note : 

Applicable to PCC levelling course below base slab of under ground sump, under 

ground structure, lift pit, machinery foundations, trenches etc. 

Chemical injection treatment to base slab : 

Chemical injection treatment in the form of pressure grouting to the concrete 

mass of base slab : 

The treatment shall be as per manufacturers specification adopting following general 

operation details : 

After casting of base slab and side wall, the surface shall be cured as per the standard 

practice. 

18 mm dia. holes shall be drilled on top of base slab to required depth using 

pneumatic hammer drill in grid pattern at a spacing not exceeding 1 M centre to 

centre.  Particular care should be taken to drill holes and fix nozzles along the 

construction joint line wherever it occurs and on other vulnerable areas. 

The depth of nozzles shall be adequate to push the grout at all depth. GI nozzles shall 

be fixed in the holes drilled using single component rapid setting mortar like CICO 

No.3, or approved equivalent. 

Cement slurry mixed with grout admixture like CICO Non-Shrink Polymer 

Waterproof Grouting Compound at 2% by weight of cement or approved 

equivalent as per specification and instruction of the manufacturer shall be prepared to 

the required consistency. 

The prepared slurry shall be injected through the prefixed nozzles under pressure 

using grout pump to fill all possible pores and gaps left within the concrete mass.  

When the flow of the grout stops the grout mains shall be disconnected. 

The GI nozzles shall be sealed off with single component rapid setting mortar like 

CICO NO. 3, or approved equivalent after the injection operation is over. 

The grout holes shall then be finished after cutting the projected nozzles. 

Note : 

Applicable to base slab of underground sump, underground structure, pile and pipe 

cap, lift pit, trenches etc. 

Treatment to side wall  

Treatment to side wall from exterior surface  

Casting of RCC walls shall be done with specified grade of concrete admixed with 

CICO No.1 (Normal Setting Integral Waterproofing Compound) Conforming to 

IS : 2645 or CICO SUPAPLAST Super Plasticiser-cum-High Range Water 

Reducing Admixture-Cum-Waterproofer conforming to IS : 9103 as Plasticiser 

and IS : 2645 as Integral Waterproofer as per recommended dosage or approved 

equivalent, shall be laid over this treated surface. 

After casting of side wall to the required height, the surface shall be cured as per the 

standard practice. 



   

 

 
 

 

 

 

Chemical injection treatment in the form of pressure grouting shall be done as given 

below : 

18 mm dia. holes shall be drilled on exterior surface of wall to required depth using 

pneumatic hammer drill in grid pattern at a spacing not exceeding 1 M centre to 

centre.  Particular care should be taken to drill holes and fix nozzles along the 

construction joint line wherever it occurs and on other vulnerable areas. 

The depth of nozzles shall be adequate to push the grout at all depth. GI nozzles shall 

be fixed in the holes drilled using single component rapid setting mortar like CICO 

No.3, or approved equivalent. 

Cement slurry mixed with grout admixture like CICO Non-Shrink Polymer 

Waterproof Grouting Compound at 2% by weight of cement or approved 

equivalent as per specification and instruction of the manufacturer shall be prepared to 

the required consistency. 

 

The prepared slurry shall be injected through the prefixed nozzles under pressure 

using grout pump to fill all possible pores and gaps left within the concrete mass.  

When the flow of the grout stops the grout mains shall be disconnected. 

The GI nozzles shall be sealed off with single component rapid setting mortar like 

CICO NO. 3, or approved equivalent after the injection operation is over. 

The grout holes shall then be finished after cutting the projected nozzles. 

The outside surface of wall shall be prepared as described under head "Surface 

Preparation" after the chemical injection treatment is over. 

The prepared exterior surface shall be coated (2 coats) with TAPECRETE – Acrylic 

Polymer modified cementitous coating, or approved equivalent as per 

Manufacturer's Specification and instructions.  The surface shall be cured with water 

for 1 day. 

On top of the coating a 12 mm thick plaster with cement sand mortar (1:3) admixed 

with CICO NO. 1 – Normal Setting Integral Waterproofing Compound 

conforming to IS : 2645, or approved equivalent at the rate specified by the 

manufacturer shall be applied as per specifications and instructions of the 

manufacturer. The plaster  shall  be  finished  smooth with a steel trowel and cured for 

5 days.   

In case of nil accessibility owing to constructional hazards, etc. the interior surface of 

wall may be treated as mentioned above to produce same effect. 

Note : 

Applicable to side walls of underground sump, underground structure, trenches and 

retaining wall.  In the case of underground sump interior surface of walls shall be 

treated. 

GUARANTEE  

Guarantee for watertight performance of the structure for a minimum period of 10 

years from the date of completion shall be given in the prescribed form given below.  

This guarantee shall be in legal paper in an acceptable form.  The guarantee shall be 

enforceable by the Owner.  If, during the guarantee period, water leaks are noticed in 



   

 

 
 

 

 

 

the structure from the portions treated by the Contractor, the same shall be rectified 

when called upon immediately, all at no extra cost to the entire satisfaction of the 

Owner. 

      

III. TECHNICAL SPECIFICATION FOR ROAD WORKS  

NOTE 
 
1. Relevant  clauses  of  Ministry of Surface Transport  (MOST) Specifications for 

Roads and Bridges relevant to this tender only are reproduced. 
 
2. In case of any variation between the reproduced specification and the original 

specification of MOST Publication, the reproduce publication shall prevail and 

shall be construed accordingly. 
 
3. If  MOST clauses referred to in the reproduced specifications herein are not 

included  in  the  latter,  the  same  shall  be  read  from  MOST  specifications.301.

 EXCAVATION FOR ROADWAY AND DRAINS 
 

Please refer to the Clause/Section No. 301 of Ministry of Road Transport & 

Highways Specifications for Road and Bridge Works (Latest Revision) for detailed 

specifications for Excavation for Roadway and Drains. 
 
 
 
304 EXCAVATION FOR STRUCTURES 

 
Please refer to the Clause/Section No. 304 of Ministry of Road Transport & 

Highways Specifications for Road and Bridge Works (Latest Revision) for detailed 

specifications for Excavation for Structures. 
 
 
 
305 EMBANKMENT CONSTRUCTION 

 
Please refer to the Clause/Section No. 305 of Ministry of Road Transport & 

Highways Specifications for Road and Bridge Works (Latest Revision) for detailed 

specifications for Embankment Construction. 
 
 
 
401 GRANULAR SUB-BASE 

 
Please refer to the Clause/Section No. 401 of Ministry of Road Transport & 

Highways Specifications for Road and Bridge Works (Latest Revision) for detailed 

specifications for Granular sub-base. 
 
 
 
406 WET MIX MACADAM SUB-BASE/BASE COURSE 

 



   

 

 
 

 

 

 

Please refer to the Clause/Section No. 406 of Ministry of Road Transport & 

Highways Specifications for Road and Bridge Works (Latest Revision) for detailed 

specifications for Wet Mix Macadam for Sub-base or Base course. 
 
 
 
409 FOOTPATHS 

 
Please refer to the Clause/Section No. 409 of Ministry of Road Transport & 

Highways Specifications for Road and Bridge Works (Latest Revision) for detailed 

specifications for Footpath works. 
 
 
 
501 PREPARATION OF BASE 

 
Please refer to the Clause/Section No. 501 of Ministry of Road Transport & 

Highways Specifications for Road and Bridge Works (Latest Revision) for detailed 

specifications for Preparation of Base works. 

 
 

502 PREPARATION OF WET MIX MACADAM 
 

Please refer to the Clause/Section No. 406 of Ministry of Road Transport & 

Highways Specifications for Road and Bridge Works (Latest Revision) for detailed 

specifications for preparation of Wet Mix Macadam.  



   

 

 
 

 

 

 

ANNEXURE E – CONTRACT AGREEMENT 

 

 

 

Service Provider Agreement 

for 

Construction of Boundary Wall & Allied Works for 

AIFF National Centre of Excellence, Kolkata 

 

between 

 

All India Football Federation 

 

and 

 

 

[insert name of agency]  

 

 

 

 

 



   

 

 
 

 

 

 

 

This Agreement made the  day of  

   

Between  

 full name and physical address of Authority 

 

 

  

 

 (hereinafter called “the Authority”) of the one part 

   

   

and   

 full name and physical address of Contractor 

 

 

  

 

 (hereinafter called “the Contractor”) of the other part 

   

   

Whereas the Authority desires that the Works known as the building works for                                          

                

 

should be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and 

completion of these Works and the remedying of any defects therein. 

 

In this Agreement, the term “Party” or “Parties” shall mean the Authority and the Contractor 

individually or collectively, as the context may require. 

 



   

 

 
 

 

 

 

 

WHEREAS: 

 

(A) The Authority vide its Request for proposal document (“RFP”) dated October 27, 2018 

invited proposals for Selection of Contractor (“Contractor”) for providing construction 

services for Construction of Boundary Wall and Allied Works at the location listed in the 

RFP. 

(B) The Contractor submitted its proposals for the aforesaid work, wherein the Contractor  

represented to the Authority that it had the required professional and technical skills to 

fulfill the requirements, and in the said proposals the Contractor also agreed to provide 

the required Services to the Authority on the terms and conditions as set forth in the RFP 

and this Agreement; 

 

(C) The Authority, after opening of all bids, on accepted the proposal of the Contractor, and 

issued a Letter of Award dated [insert date] (the “LOA”),  

(D) In pursuance of the LOA, the parties have agreed to enter into this Agreement. 

 

NOW, THEREFORE, in consideration of the foregoing and the respective covenants set forth 

in this Agreement, the Parties hereto hereby agree as follows: 

 

1. GENERAL 

1.1 Definitions and interpretation 

1.1.1 The words and expressions beginning with capital letters and defined in this Agreement 

shall, unless the context otherwise requires, have the meaning hereinafter respectively 

assigned to them: 

 

(a) “Agreement” means this Agreement, together with all the Annexures;   

(b) “Applicable Laws” means the laws and any other instruments having the force of 

law in India as might be issued and be in force from time to time;  

(c) “Authority Representative” shall have the meaning set forth in Clause 1.8.2; 

(d) “Award” shall have the meaning set forth in Clause 8.3.3; 



   

 

 
 

 

 

 

(e) “Confidential Information” shall have the meaning set forth in Clause 3.3.1;  

(f) “Conflict of Interest” shall have the meaning set forth in Clause 3.2.1 read with 

the provisions of the Scope of Work; 

(g) “Contractor Representative” shall have the meaning set forth in Clause 1.8.3; 

(h) “Dispute” shall have the meaning set forth in Clause 8.1.1;  

(i) “Effective Date” means the date on which this Agreement comes into force and 

effect pursuant to Clause 2.1; 

(j) “INR, Re. or Rs.” means Indian Rupees; 

(k) “Party” means the Authority or the Contractor, as the context may require, and 

Parties means both of them collectively; 

(l) “Personnel” means persons or entities hired, retained or engaged by the Contractor 

as employees or sub-Contractors or in any other lawful manner whatsoever for the 

performance of the Services or any part thereof;  

(m) “Scope of Work” means the scope of work document dated [insert date] in 

response to which the Contractor’s proposal for providing Services was accepted; 

(n) “Services” means the work to be performed by the Contractor pursuant to this 

Agreement, as described in the Agreement and the Scope of Work hereto; and 

(o) “Third Party” means any person or entity other than the Government, the 

Authority and the Contractor.  

 

All terms and words not defined herein shall, unless the context otherwise requires, 

have the meaning assigned to them in the Scope of Work. 

 

1.1.2 The following documents shall be deemed to be formed and read and construed as a part 

of this agreement: 

(a) The Letter of Tender and Annexures to Tender 

(b) The Conditions of Contract 

(c) The Specifications 

(d) The Drawings, and 

(e) The Bill of Quantities with annexures and all documents referred to therein  



   

 

 
 

 

 

 

 

1.2 Relation between the Parties  

Nothing contained herein shall be construed as establishing a relationship of master and 

servant or of agent and principal between the Authority and the Contractor. The 

Contractor shall, subject to this Agreement, have complete charge of Personnel 

performing the Services and shall be fully responsible to the Authority for the Services 

performed by them or on their behalf hereunder. 

 

1.3 Rights and obligations 

The mutual rights and obligations of the Authority and the Contractor shall be as set forth 

in the Agreement, in particular:  

(a) the Contractor shall carry out the Services in accordance with the provisions of the 

Agreement & RFP; and 

(b) the Authority shall make payments to the Contractor in lieu of the Services, in 

accordance with the provisions of the Agreement and RFP.  

 

1.4 Governing law and jurisdiction  

This Agreement shall be construed and interpreted in accordance with and governed by 

the laws of India, and the courts in Delhi shall have exclusive jurisdiction over all matters 

arising out of or relating to this Agreement.  

 

1.5 Language 

All notices required to be given by one Party to the other Party and all other 

communications, documentation and proceedings which are in any way relevant to this 

Agreement shall be in writing and in the English language.  

 

1.6 Notices  

Any notice or other communication to be given by any Party to the other Party under or 

in connection with the matters contemplated by this Agreement shall be in writing and 

shall:  



   

 

 
 

 

 

 

(a) in the case of the Contractor, be given by e-mail and by letter delivered by hand or 

registered post or courier to the address given and marked for attention of the 

Contractor Representative set out below in Clause 1.8 or to such other person as 

the Contractor may from time to time designate by notice to the Authority; 

 

(b) in the case of the Authority, be given by e-mail and by letter delivered by hand or 

registered post or courier to the address given and marked for attention of the 

Authority Representative set out below in Clause 1.8 and be addressed to the 

Authority or to such other person as the Authority may from time to time designate 

by notice to the Contractor; and 

 

(c) any notice or communication by a Party to the other Party, given in accordance 

herewith, shall be deemed to have been delivered when in the normal course of 

post it ought to have been delivered and in all other cases, it shall be deemed to 

have been delivered on the actual date and time of delivery; provided that in the 

case of facsimile or e-mail, it shall be deemed to have been delivered on the 

working days following the date of its delivery. 

 

1.7 Location  

The Services shall be performed and provided in accordance with the provisions of Scope 

of Work of the RFP and directions of the Authority as may be issued from time to time, 

and at or from such locations as are incidental thereto, including the offices of the 

Contractor. 

 

1.8 Authorized representatives 

1.8.1 Any action required or permitted to be taken, and any document required or permitted to 

be executed, under this Agreement by the Authority or the Contractor, as the case may 

be, may be taken or executed by the officials specified in this Clause 1.8.  

 



   

 

 
 

 

 

 

1.8.2 The Authority may, from time to time, designate one of its officials as its authorized 

representative (“Authority Representative”). Unless otherwise notified, the Authority 

Representative shall be:  

 

Mr./Ms.  [insert name] 

Special Projects & Infrastructure 

Jawaharlal Nehru Stadium, Pragati Vihar,  

New Delhi, Delhi 110003,  

India 

Tel: [insert contact number] 

E-mail: [insert email address] 

 

1.8.3 The Contractor may designate one of its employees as the Contractor’s authorized 

representative (“Contractor Representative”). Unless otherwise notified, the 

Contractor Representative shall be: 

 

Mr./Ms. [insert name] 

[insert designation] 

[insert address] 

Tel: [insert contact number] 

Email: [insert email address] 

1.9 Taxes and duties 

Unless otherwise specified in this Agreement, the Contractor is required to pay all such 

taxes, duties, cess, fees and other impositions as may be directly payable by the 

Contractor under the Applicable Laws including Goods and Services Tax (GST) and the 

Authority shall perform such duties in regard for the deduction of such taxes, duties, cess, 

fees and other impositions as may be payable by it under the Applicable Laws. 

 

2. COMMENCEMENT, COMPLETION AND TERMINATION OF AGREEMENT  

2.1 Effective date of Agreement  

This Agreement shall come into force and effect on the date of this Agreement (the 

“Effective Date”).  



   

 

 
 

 

 

 

 

2.2 Commencement of Services 

The Contractor shall commence the Services within a period of 3 (three) days from the 

Effective Date, unless otherwise agreed in writing by the Parties. 

 

2.3 Termination of Agreement for failure to commence Services 

If the Contractor does not commence the Services within the period specified in Clause 

2.2 above, the Authority may, by not less than 2 (two) week’s notice to the Contractor, 

declare this Agreement to be null and void. In such an event, no payment would be 

payable by the Authority to the Contractor and no expenses or charges incurred by the 

Contractor in any manner whatsoever would be reimbursed by the Authority. 

  

2.4 Expiration of Agreement 

Unless terminated earlier pursuant to Clauses 2.3 or 2.9 hereof, this Agreement 

shall, unless extended by the Parties by mutual consent, expire upon the completion 

of the required Service with remedy of any defects therein and clearance of any final 

payment by the Authority, as specified in the RFP.  

 

2.5 Entire Agreement 

2.5.1 This Agreement and the RFP with its Annexures together constitute a complete and 

exclusive statement of the terms of the agreement between the Parties on the subject 

hereof, and no amendment or modification hereto shall be valid and effective unless such 

modification or amendment is agreed to in writing by the Parties and duly executed by 

persons especially empowered in writing in this regard by the respective Parties. All prior 

written or oral understandings, offers or other communications of every kind pertaining 

to this Agreement are abrogated and withdrawn; provided, however, that the obligations 

of the Contractor arising out of the provisions of the Scope of Work shall continue to 

subsist and shall be deemed to form part of this Agreement. 



   

 

 
 

 

 

 

 

2.6 Modification of Agreement  

2.6.1 Modification of the terms and conditions of this Agreement, including any modification 

of the scope of the Services, may only be made by written agreement between the Parties. 

However, each Party shall give due consideration to any proposals for modification made 

by the other Party.  

 

2.7 Force Majeure  

2.7.1 Definition  

(a) For the purposes of this Agreement, “Force Majeure” means an event which is 

beyond the reasonable control of a Party, and which makes a Party’s performance 

of its obligations hereunder impossible or so impractical as reasonably to be 

considered impossible in the circumstances, and includes, but is not limited to, war, 

riots, civil disorder, earthquake, fire, explosion, storm, flood or other adverse 

weather conditions, strikes, lockouts or other industrial action (except where such 

strikes, lockouts or other industrial action are within the power of the Party 

invoking Force Majeure to prevent), confiscation or any other action by 

government agencies. 

 

(b) Force Majeure shall not include (i) any event which is caused by the negligence or 

intentional action of a Party or such Party’s agents or employees, nor (ii) any event 

which a diligent Party could reasonably have been expected to both (A) take into 

account at the time of the conclusion of this Agreement, and (B) avoid or overcome 

in the carrying out of its obligations hereunder.  

 

(c) Force Majeure shall not include insufficiency of funds or failure to make any 

payment required hereunder. 

 

2.7.2 No breach of Agreement 

The failure of a Party to fulfill any of its obligations hereunder shall not be considered to 

be a breach of, or default under, this Agreement insofar as such inability arises from an 



   

 

 
 

 

 

 

event of Force Majeure and is duly acknowledged in writing in this regard by the other 

Party, provided that the Party affected by such an event has taken all reasonable 

precautions, due care and reasonable alternative measures, all with the objective of 

carrying out the terms and conditions of this Agreement.  

 

2.7.3 Measures to be taken  

(a) A Party affected by an event of Force Majeure shall take all reasonable measures 

to remove such Party’s inability to fulfill its obligations hereunder with a minimum 

of delay. 

 

(b) A Party affected by an event of Force Majeure shall notify the other Party of such 

event as soon as possible, and in any event not later than 4 (four) days following 

the occurrence of such event, providing evidence of the nature and cause of such 

event, and shall similarly give notice of the restoration of normal conditions as soon 

as possible.  

 

(c) The Parties shall take all reasonable measures to minimise the consequences of any 

event of Force Majeure. 

 

2.7.4 Extension of time 

Any period within which a Party shall, pursuant to this Agreement, complete any action 

or task, may be extended for a period equal to the time during which such Party was 

unable to perform such action as a result of Force Majeure, subject to approval in writing 

in this regard from the other Party. 

 

2.7.5 Payments 

During the period of its inability to perform the Services as a result of an event of Force 

Majeure, the Contractor shall, subject to specific approval for this received in writing 

from the Authority, be entitled to be reimbursed for additional costs reasonably and 

necessarily incurred by it during such period for the purposes of the Services and in 

reactivating the Services after the end of such period. 



   

 

 
 

 

 

 

 

2.7.6 Consultation  

Not later than 3 (three) days after the Contractor has, as the result of an event of Force 

Majeure, become unable to perform a material portion of the Services and informed the 

Authority in writing of the same, the Parties shall consult with each other with a view to 

agreeing on appropriate measures to be taken in the circumstances. 

 

2.8 Suspension of Agreement 

The Authority may, by written notice of suspension to the Contractor, suspend all 

payments to the Contractor hereunder if the Contractor is in breach of this Agreement or 

fails to perform any of its obligations under this Agreement, including the carrying out 

of the Services or any directions thereto as may be issued from time to time in this regard 

by the Authority; provided that such notice of suspension (i) shall specify the nature of 

the breach or failure, and (ii) shall provide an opportunity to the Contractor to remedy 

such breach or failure within a period not exceeding 3 (three) days after receipt by the 

Contractor of such notice of suspension. 

 

2.9 Termination of Agreement  

2.9.1 By the Authority  

The Authority may, by not less than 15 (fifteen) days’ written notice of termination to 

the Contractor, terminate this Agreement if: 

(a) the Contractor fails to remedy any breach hereof or any failure in the performance 

of its obligations hereunder, as specified in a notice of suspension pursuant to 

Clause 2.8 hereinabove, within 3 (three) days of receipt of such notice of 

suspension or within such further period as the Authority may have subsequently 

granted in writing;  

 

(b) the Contractor becomes insolvent or bankrupt or enters into any agreement with its 

creditors for relief of debt or takes advantage of any law for the benefit of debtors 

or goes into liquidation or receivership whether compulsory or voluntary; 

 



   

 

 
 

 

 

 

(c) the Contractor fails to comply with any final decision reached as a result of 

arbitration proceedings pursuant to Clause 8.3 hereof;  

 

(d) the Contractor submits to the Authority a statement which has a material effect on 

the rights, obligations, reputation or interests of the Authority and which the 

Contractor knows to be false;  

 

i) any document, information, data or statement submitted by the Contractor in its 

proposals, based on which the Contractor was considered eligible or successful for 

providing the Services, is found to be false, incorrect or misleading;  

 

(e) as the result of Force Majeure, the Contractor is unable to perform a material 

portion of the Services for a period of not less than 6 (six) days; 

 

(f) the Contractor brings the Project or the Authority or FIFA or AFC or AIFF to 

disrepute by maligning it publicly or acting in a manner which damages the image 

of the Project or the Authority or FIFA or AFC or AIFF; or  

 

(g) the Authority, in its sole discretion and for any reason whatsoever, decides to 

terminate this Agreement. 

 

2.9.2 By the Contractor 

The Contractor may, by not less than 30 (thirty) days’ written notice to the Authority, 

terminate this Agreement if:  

(a) the Authority fails to pay any money due to the Contractor pursuant to this 

Agreement and not subject to dispute pursuant to Clause 9 hereof within 30 (thirty) 

days after receiving written notice from the Contractor that such payment is 

overdue;  

 

(b) the Authority is in material breach of its obligations pursuant to this Agreement 

and has not remedied the same within 30 (thirty) days (or such longer period as the 



   

 

 
 

 

 

 

Contractor may have subsequently granted in writing) following the receipt by the 

Authority of the Contractor’s notice specifying such breach;  

 

(c) as the result of Force Majeure, the Contractor is unable to perform a material 

portion of the Services for a period of not less than 6 (six) days; or  

 

(d) the Authority fails to comply with any final decision reached as a result of 

arbitration pursuant to Clause 8.3 hereof. 

 

2.9.3 Cessation of rights and obligations  

Upon termination of this Agreement pursuant to Clauses 2.3 or 2.9 hereof, or upon 

expiration of this Agreement pursuant to Clause 2.4 hereof, all rights and obligations of 

the Parties hereunder shall cease, except (i) such rights and obligations as may have 

accrued on the date of termination or expiration, or which expressly survive such 

termination; (ii) the obligation of confidentiality set forth in Clause 3.3 hereof; (iii) the 

Contractor’s obligation to permit inspection, copying and auditing of such of its accounts 

and records set forth in Clause 3.5, as relate to the Services provided under this 

Agreement; and (iv) any right or remedy which a Party may have under this Agreement 

or the Applicable Laws.  

 

2.9.4 Cessation of Services  

Upon termination of this Agreement by notice of either Party to the other pursuant to 

Clauses 2.9.1 or 2.9.2 hereof, the Contractor shall, immediately upon dispatch or receipt 

of such notice, take all necessary steps to bring the Services to a close in a prompt and 

orderly manner and shall make every reasonable effort to keep expenditures, to be 

approved in writing by the Authority for this purpose, to a minimum. With respect to 

documents prepared by the Contractor and information and materials furnished by the 

Authority, the Contractor shall proceed as provided respectively by Clauses 3.8 or 3.9 

hereof.  

 

2.9.5 Payment upon termination  



   

 

 
 

 

 

 

Upon termination of this Agreement pursuant to Clauses 2.9.1 or 2.9.2 hereof, the 

Authority shall make the following payments to the Contractor (after offsetting against 

these payments any amount that may be due from the Contractor to the Authority):  

(a) remuneration pursuant to Clause 6 hereof for Services satisfactorily performed 

prior to the date of termination;  

(b) reimbursable expenditures pursuant to Clause 6 hereof for approved expenditures 

actually incurred prior to the date of termination; and  

(c) except in the case of termination pursuant to sub-clauses (a) through (f) of Clause 

2.9.1 hereof, reimbursement of any reasonable cost incidental to the prompt and 

orderly termination of the Agreement. 

 

2.9.6 Disputes about Events of Termination 

If either Party disputes whether an event specified in Clause 2.9.1 or in Clause 2.9.2 

hereof has occurred, such Party may, within 30 (thirty) days after receipt of notice of 

termination from the other Party, refer the matter to arbitration pursuant to Clause 9 

hereof, and this Agreement shall not be terminated on account of such event except in 

accordance with the terms of any resulting arbitral Award.  

 

3. OBLIGATIONS OF THE CONTRACTOR 

3.1 General  

3.1.1 Standards of performance  

The Contractor shall perform the Services and carry out its obligations hereunder with 

all due diligence, efficiency and economy, in accordance with generally accepted 

professional techniques and best practices, and shall observe sound management 

practices and employ appropriate advanced and effective technology and methods. The 

Contractor shall always act, in respect of any matter relating to this Agreement or to the 

Services, as a faithful adviser to the Authority, and shall at all times support and 

safeguard the Authority’s legitimate interests in any dealings with any Third Parties.  

 

3.1.2 Applicable laws 



   

 

 
 

 

 

 

The Contractor shall perform the Services in accordance with the Applicable Laws and 

shall take all steps necessary to ensure that any Personnel comply with the Applicable 

Laws.  

 

3.2 Conflict of interest 

3.2.1 The Contractor confirms that it does not have any current engagements which constitute 

a conflict of interest (“Conflict of Interest”) with the requirements of providing the 

Services under this Agreement and agrees not to enter into any such arrangement in the 

future which may be a Conflict of Interest and thereby constitute a breach of the 

Agreement.  

 

3.2.2 Contractor not to receive any additional benefits 

The remuneration of the Contractor pursuant to Clause 6 hereof shall constitute the 

Contractor’s sole remuneration in connection with this Agreement or the Services and 

the Contractor shall not accept for its own benefit any commission or similar payment in 

connection with activities pursuant to this Agreement or to the Services or in the 

discharge of its obligations hereunder, and the Contractor shall use its best efforts to 

ensure that any Personnel similarly shall not demand or receive any such additional 

remuneration. 

 

3.2.3 The Contractor and its Personnel shall observe the highest standards of ethics and shall 

not have engaged in and shall not hereafter engage in any corrupt, fraudulent, coercive, 

undesirable or restrictive practice(s) (collectively the “Prohibited Practices”). 

Notwithstanding anything to the contrary contained in this Agreement, the Authority 

shall be entitled to terminate this Agreement forthwith by a communication in writing to 

the Contractor, without being liable in any manner whatsoever to the Contractor, if it 

determines that the Contractor has, directly or indirectly or through its Personnel or a 

representative, engaged in any Prohibited Practices pertaining to the selection process for 

the Contractor for providing the Services for the Project or before or after entering into 

of this Agreement. Additionally, in such an event, the Authority reserves the right to 

withhold partly or entirely, any payments to be made to the Contractor for the Services 



   

 

 
 

 

 

 

provided, towards compensation and damages payable to the Authority with regard to, 

inter alia, the time, cost and effort expended by the Authority, without prejudice to the 

Authority’s other rights or remedy hereunder or in law.  

 

3.3 Confidentiality 

3.3.1 In order for the Contractor to perform the Services under this Agreement, it may be 

necessary for the Authority to provide the Contractor with confidential information 

regarding the Authority’s business practices, development plans, strategies and events 

(“Confidential Information”). The Authority will rely upon the Contractor’s integrity 

and prudent judgment to use this information only in the best interests of the Authority 

and not use it in an unethical manner or for the benefit of any person other than the 

Authority, or disclose such confidential information without the written authorization of 

the Authority, either during or after the term of the Agreement. 

 

3.3.2 Notwithstanding the aforesaid, the Contractor may disclose Confidential Information to 

the extent that such Confidential Information:  

(a) was in the public domain prior to its delivery to the Contractor or becomes a part 

of the public knowledge from a source other than the Contractor and its Personnel; 

(b) was obtained from a Third Party with no known duty to maintain its confidentiality; 

(c) is required to be disclosed by Applicable Laws or judicial or administrative or 

arbitral process or by any governmental instrumentalities, provided that for any 

such disclosure, the Contractor shall give the Authority prompt written notice and 

use reasonable efforts to ensure that such disclosure is accorded confidential 

treatment; and  

(d) is provided to the professional advisers, agents, auditors or representatives of the 

Contractor as is reasonable under the circumstances; provided, however, that the 

Contractor shall require their professional advisers, agents, auditors or its 

representatives, to undertake in writing to keep such Confidential Information, 

confidential and shall use its best efforts to ensure compliance with such 

undertaking.  



   

 

 
 

 

 

 

 

3.4 Liability of the Contractor  

3.4.1 The Contractor’s liability under this Agreement shall be determined by the Applicable 

Laws and the provisions hereof.  

 

3.4.2 The Parties hereto agree that in case of negligence or willful misconduct on the part of 

the Contractor or on the part of any person or firm acting on behalf of the Contractor in 

carrying out the Services, the Contractor, with respect to damage caused to the Project or 

the Authority’s reputation , shall be liable to the Authority for the following:  

(a) any direct or consequential loss or damage; and  

 

(b) any indirect loss or damage to the extent of (i) the Agreement Value, or (ii) the 

proceeds the Contractor may be entitled to receive from any insurance maintained 

by the Contractor to cover such a liability, whichever of (i) or (ii) is higher. 

 

3.4.3 This limitation of liability specified in Clause 3.4.3 shall not affect the Contractor’s 

liability, if any, for damage to Third Parties caused by the Contractor or any person or 

firm acting on behalf of the Contractor in carrying out the Services. 

 

3.5 Insurance to be availed by the Contractor 

3.5.1 The Contractor, for the duration of the project, avail and maintain as its own cost, 

insurance against the risks relevant to the Agreement, and obtain coverage in 

accordance with good industry practice. The Authority may at its own discretion 

request the Contractor for the documentation for the same and the Contractor will 

be liable to provide the same to the Authority 

 

3.6 Accounting, inspection and auditing 

The Contractor shall: 

(a) keep accurate and systematic accounts and records in respect of the Service 

provided under this Agreement, in accordance with internationally accepted 

accounting principles and in such form and detail as will clearly identify all relevant 

time charges and cost, and the basis thereof (including the basis of the Contractor’s 

costs and charges); and 



   

 

 
 

 

 

 

 

(b) permit the Authority or its designated representative periodically, and up to one 

year from the expiration or termination of this Agreement, to inspect the same and 

make copies thereof as well as to have them audited by auditors appointed by the 

Authority.  

 

3.7 Requirement of the prior approval of the Authority  

The Contractor shall obtain the Authority’s prior approval in writing before taking any 

of the following actions:  

(a) Appointing, removing or substituting such Personnel who are directly involved in 

providing the Services; 

 

(b) entering into a subcontract for the performance of any part of the Services, it being 

understood that the Contractor shall remain fully liable for the performance of the 

Services by the sub-Contractor and its Personnel pursuant to this Agreement; 

 

(c) any expense, not covered under this Agreement, that the Contractor may incur on 

behalf of, or charge to, the Authority; or  

 

(d) any other action that is specified in this Agreement as requiring the approval of the 

Authority. 

 

3.8 Reporting obligations  

The Contractor shall submit to the Authority the reports and documents specified in the 

Agreement, in the form, in the numbers and within the time periods set forth therein or 

as may be communicated to the Contractor by the Authority from time to time.  

 

3.9 Documents prepared by the Contractor to be property of the Authority  

3.9.1 All drawings, specifications, designs, reports and other documents (collectively referred 

to as “Service Documents”) prepared or submitted by the Contractor or its 



   

 

 
 

 

 

 

representatives in performing the Services shall become and remain the property of the 

Authority.  

 

3.9.2 The Contractor shall, not later than termination or expiration of this Agreement, deliver 

all Service Documents to the Authority, together with a detailed inventory thereof. The 

Contractor may retain a copy of such Service Documents. The Contractor shall not use 

these Service Documents for purposes unrelated to this Agreement without the prior 

written approval of the Authority.  

 

3.9.3 The Contractor shall hold the Authority harmless and indemnified for any losses, claims, 

damages, expenses (including all legal expenses), awards, penalties or injuries 

(collectively referred to as ‘claims’) which may arise from or due to any unauthorized 

use of such Service Documents, or due to any breach or failure on part of the Contractor 

or a Third Party to perform any of its duties or obligations in relation to securing the 

aforementioned rights of the Authority. 

 

3.10 Information and material furnished by the Authority 

Any information and material made available to the Contractor by the Authority shall be 

the property of the Authority and shall be marked accordingly, and which shall be 

returned in full to the Authority by the Contractor upon termination or expiration of this 

Agreement. 

 

3.11 Providing access to Personnel 

The Contractor shall ensure that the officials of the Authority are provided unrestricted 

access to the Personnel engaged in providing the Services to the Contractor during the 

period of this Agreement. 

 

3.12 Accuracy of information  

3.12.1 The Contractor shall be responsible for accuracy of the data collected by it directly or 

procured from other sources/agencies/authorities, the designs, drawings, estimates and 

all other details prepared by it as part of these Services. 



   

 

 
 

 

 

 

 

3.12.2 It shall indemnify the Authority against any inaccuracy in its work which might surface 

during implementation of the Project, if such inaccuracy is the result of any negligence 

or inadequate due diligence on part of the Contractor or arises out of its failure to conform 

to good industry practice. 

 

3.12.3 The Contractor shall also be responsible for promptly correcting, at its own cost and 

risk, any inaccuracy or error in the Services provided by the Contractor to the Authority. 

 

4. CONTRACTOR’S PERSONNEL 

4.1 General 

The Contractor shall employ, retain or engage and provide or make available to the 

Authority such qualified and experienced Personnel as may be required to carry out the 

Services. 

 

4.2 Approval and replacement of Personnel 

4.2.1 The names of the Personnel involved in providing the Services is required to be pre-

informed to the Authority by the Contractor and will deemed to be approved by the 

Authority unless otherwise specified in writing by the Authority. No existing Personnel 

shall be replaced and no other Personnel shall be engaged without prior written approval 

of the Authority for providing the Services. 

 

4.2.2 The Authority may at any time, through directions issued in writing, instruct the 

Contractor to replace one or more of the Personnel involved in providing the Services 

without assigning any reasons thereof. 

 

4.3 Personnel on leave  

The Contractor shall ensure that any absence of the Contractor’s Personnel, on grounds 

of leave or any other reasons whatsoever does not delay the delivery and quality of the 

Services.  



   

 

 
 

 

 

 

 

4.4 Coordination 

The person designated as the team leader of the Contractor’s Personnel shall be 

responsible for the coordinated, timely and efficient functioning of the Personnel. 

 

5. OBLIGATIONS OF THE AUTHORITY 

5.1 Assistance in obtaining permissions, clearances etc. 

Unless otherwise specified in the Agreement, the Authority shall make best efforts to 

ensure that the government and various other concerned authorities shall:  

(a) provide the Contractor with permits and such other documents as may be necessary 

to enable the Contractor to provide the Services ; and 

(b) issue to officials, agents and representatives of the respective governmental and other 

local authorities all such instructions as may be necessary or appropriate for the prompt 

and effective implementation of the Services. 

 

5.2 Payment  

In consideration of the Services performed, with remedy of defects therein by the 

Contractor under this Agreement, the Authority shall make to the Contractor such 

payments and in such manner as is provided as under: 

 

 

 

FIRST PAYMENT MILESTONE 25% of the contract value within 15 days of 

signing of the contract.  

SECOND PAYMENT MILESTONE 40% of the contract value on 50% of 

completion of work.  

THIRD PAYMENT MILESTONE 35% of the contract value within 30 days of 

Selected completion of the work.  



   

 

 
 

 

 

 

 

5.3 Currency of payment  

5.3.1 All payments shall be made in Indian Rupees. The Contractor shall be free to convert 

Rupees into any foreign currency as per Applicable Laws.  

 

5.3.2 All payments under this Agreement shall be made to the account of the Contractor as 

may be notified to the Authority by the Contractor. 

 

5.3.3 Before any payment is executed, the Contractor must raise an invoice to the Authority 

for the Services provided during the concerned period. 

 

6. LIQUIDATED DAMAGES FOR UNSATISFACTORY WORK 

6.1 The Contractor will always ensure that the all the works are being carried out as per scope 

of work section of this RFP unless otherwise informed by the Authority. The Authority 

representatives, Engineer authorized by Authority will conduct site inspections and in 

case of unsatisfactory quality of workmanship by the contractor they will subject to 

liquidated damages up to 10% of the contract value. For every event of unsatisfactory 

work as notified by the authority liquidated damages up to 1% will be levied. In case the 

Authority feels there are severe issues with the maintenance work, the Authority shall 

have the right to make alternate arrangements for satisfactory carrying out the required 

works, at the risk and cost of the Contractor.  

 

7. FAIRNESS AND GOOD FAITH  

7.1 Good Faith  

The Parties undertake to act in good faith with respect to each other’s rights under this 

Agreement and to adopt all reasonable measures to ensure the realization of the 

objectives of this Agreement.  

 

7.2 Operation of the Agreement  

The Parties recognize that it is impractical in this Agreement to provide for every 

contingency which may arise during the life of the Agreement, and the Parties hereby 



   

 

 
 

 

 

 

agree that it is their intention that this Agreement shall operate fairly as between them, 

and without detriment to the interest of either of them, and that, if during the term of this 

Agreement either Party believes that this Agreement is operating unfairly, the Parties will 

use their best efforts to agree on such action as may be necessary to remove the cause or 

causes of such unfairness. 

 

8. SETTLEMENT OF DISPUTES  

8.1 Dispute resolution  

8.1.1 Any dispute, difference, claim or controversy of whatever nature howsoever arising 

under or out of or in relation to this Agreement (including its interpretation) between the 

Parties, and so notified in writing by either Party to the other Party (the “Dispute”) shall, 

in the first instance, be attempted to be resolved amicably in accordance with the 

conciliation procedure set forth in Clause 8.2 below. 

 

8.2 Conciliation 

The Parties agree to use their best efforts to resolve and settle amicably any Dispute, 

difference or claim whatsoever arising out of, or in connection with, this Agreement or 

the interpretation thereof in a prompt and equitable manner and in good faith, and further 

agree to provide each other with reasonable access during normal business hours to all 

non-privileged records, information and data pertaining to any Dispute. 

 

8.3 Arbitration  

8.3.1 Any Dispute which is not resolved amicably by conciliation, as provided in Clause 8.2, 

shall be finally decided by reference to arbitration by a sole arbitrator (“Arbitrator”) 

appointed in accordance with the Rules of Arbitration of the International Centre for 

Alternative Dispute Resolution, New Delhi (the “Rules”), or such other rules as may be 

mutually agreed by the Parties, and shall be subject to the provisions of the Arbitration 

and Conciliation Act, 1996. 

 

8.3.2 The venue of such arbitration shall be Delhi and the language of arbitration proceedings 

shall be English. 



   

 

 
 

 

 

 

 

8.3.3 The Arbitrator shall issue a reasoned award (“Award”) and such Award shall be final 

and binding on the Parties, and the Contractor and the Authority agree and undertake to 

carry out such Award without delay.  

 

8.3.4 This Agreement and the respective rights and obligations of the Parties shall remain in 

full force and effect, pending the Award in any arbitration proceedings hereunder.  

 

9. SEVERABILTY AND ENFORCEABILITY 

If any term or provision of this Agreement is held by a judicial or other competent 

authority of competent jurisdiction to be contrary to law or becomes otherwise invalid, 

illegal or unenforceable in any respect after execution hereof, such provisions shall be 

severed from this Agreement and the other remaining provisions of this Agreement shall 

remain in full force and effect. Such invalidity or un-enforceability shall not affect the 

rights of the Parties with regard to any claim which any Party has for any activities 

undertaken by either Party, advantage whereof has already been taken/availed of by the 

other Party. 

 

 

10. ASSIGNMENT 

 

10.1 Save as provided herein, this Agreement, or any right or obligation or interest accruing 

to the authority hereunder may be freely transferred by the authority, in whole or in part, 

by way of assignment or novation or in any other form, to any third party, including, but 

not limited to, any authority affiliate, subsidiary or associate entity, provided that the 

Contractor is duly informed of the same. 

 

10.2 Save as provided herein, this Agreement, or any right or obligation or interest hereunder 

accruing to the Contractor cannot be transferred or assigned in any form to any other 

entity by the Contractor without the prior written consent of the Authority. 

 

 

11. NON-WAIVER 

Any waiver or consent from the Authority, if any granted, shall be in writing only and no 

implied waiver and / or consent shall be presumed for any purpose(s) of this Agreement 

and/or work order(s) in relation thereto. No waiver by the Authority, if any granted, of 



   

 

 
 

 

 

 

any breach, default or violation of any term, warranty, representation, covenant, 

condition or provision of this Agreement shall constitute a waiver by the Authority of 

any subsequent breach, default or violation of any term, warranty, representation, 

agreement, covenant, condition or provision. Further, failure by the Authority to enforce 

any provision of this Agreement shall not be deemed a waiver of future enforcement of 

that or any other provision in this Agreement.   

 

12. COUNTERPARTS 

This Agreement may be executed in any number of counterparts, each of which shall 

be an original, but all of which together shall constitute 1 (one) instrument. 

 

 

IN WITNESS WHEREOF, the Parties hereto have caused this Agreement to be signed 

in their respective names as of the day and year first above written. 

  

 

 

SIGNED, SEALED AND DELIVERED   SIGNED, SEALED AND DELIVERED  

For and on behalf of      For and on behalf of  

[Insert name of Contractor]: ALL INDIA FOOTBALL 

FEDERATION 

 

 

 

 

 

 

 

Name: Name:  

Designation:  Designation:  

Address:  Address:   

Tel No.: (+91)   
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