

Date: January 16, 2019



SPECIAL PROJECTS & INFRASTRUCTURE
ALL INDIA FOOTBALL FEDERATION
FOOTBALL HOUSE, SECTOR 19, PHASE 1 DWARKA
NEW DELHI – 110075

CORRIGENDUM – 1

This is with regards to the release of the ‘ PROPOSED WORKS OF CONSTRUCTION OF ARTIFICIAL TURF FOR AIFF NATIONAL CENTER OF EXCELLENCE KOLKATA, WEST BENGAL, INDIA’ through document ‘AIFF/SPI/NCE/RFP/009 dated 1st January 2020, on the web site- www.the-aiff.com.

All interested applicants/bidders are hereby informed to make note of change in Section 5 Particular Conditions of Contract Sr No 7 GCC Sub Clause 1.14. Please find the revised Clause as mentioned below:

Sr No	Page No/Section of RFP	GCC Sub Clause	Original Clause	Revised Clause
1	31	1.14	JV, Consortium or LLP will be allowed Contractor will not be allowed to form JV, consortium etc.	JV, Consortium or LLP will be allowed
2	Section 7	BOQ Clause 1c		Design, supply and laying of carpet of matching shade in runoff Area Qty: 600 SQM
3	Section 7	BOQ Clause 1 (iv)	Bidders are adviced to bid for 04 Nos Handguns instead of Pop-up sprinklers with necessary piping network connection to the UG Tank for maintenance.	Bidders are adviced to bid for 04 Nos Rain Guns instead of Pop-up sprinklers with necessary piping network connection to the UG Tank for maintenance. The design of the Rain Guns should cover the entire field as per S.No 1

Kushal Das
General Secretary
All India Football Federation